

Exhibit C - Fee Schedule

PROPOSED FEE SCHEDULE- FY2021 Road Rehab (Heatherwilde Phase II)

PROJECT TASK	PROJECT MANAGER	CIVIL ENGINEER, PE	CIVIL ENGINEER, EIT	RPLS PROJECT MANAGER	SR SURVEY/SUE TECH	CADD TECHNICIAN	Mobil LiDAR	CLERICAL	TOTAL
<b>Task 1: Project Management and Coordination</b>									
1.1 Progress Meetings, Reports, and Monthly Invoicing	6.0	8.0						4.0	\$3,276.00
1.2 Coordination and Administration	4.0	2.0							\$1,334.00
Subtotal									<b>\$4,610.00</b>
<b>Task 2: Data Collection</b>									
2.2 Survey				4.0	40.0		1.0		\$14,360.00
Subtotal									<b>\$14,360.00</b>
<b>Task 3: Design Plans and Construction Documents</b>									
Roadway plans	4.0	36.0	80.0			60.0			\$23,104.00
Traffic Control Plans	1.0	8.0	16.0			16.0			\$5,204.00
Heather Subdivision Phase I Plan Incorporation	2.0	4.0	12.0			8.0			\$3,428.00
Quantity Tabulation	1.0	10.0	14.0						\$3,838.00
Project Manual, Bid form, and Specifications	1.0	8.0	12.0						\$3,212.00
Subtotal									<b>\$38,786.00</b>
<b>Task 4: Bid Phase Services</b>									
Prebid and Posting Assistance	4.0	4.0							\$1,724.00
RFI	2.0	4.0							\$1,252.00
Bid Tab and Recommendation	1.0	6.0	8.0						\$2,350.00
Subtotal									<b>\$5,326.00</b>
<b>TOTAL Hours</b>	<b>26.0</b>	<b>90.0</b>	<b>142.0</b>	<b>4.0</b>	<b>40.0</b>	<b>84.0</b>	<b>1.0</b>	<b>4.0</b>	
<b>TOTAL PROJECT</b>									<b>\$63,082.00</b>
<b>HOURLY RATES</b>	<b>\$236</b>	<b>\$195</b>	<b>\$118</b>	<b>\$240</b>	<b>\$160</b>	<b>\$95</b>	<b>\$7,000</b>	<b>\$75</b>	