



February 26, 2021
PK No.: 4240-19.094

Ms. Patricia Davis, M.S.C.E., P.E.
City Engineer – Engineering Department
CITY OF Pflugerville
15500 Sun Light Near Way, #B, Bldg 6, PO Box 589
Pflugerville, Texas 78691

Re: **Pecan Street and Dessau Road Displaced Left Turn Intersection, Trails, Bridge Modification, Signal Design and Pavement Marking Improvements**
RECOMMENDATION OF AWARD
Pflugerville, Travis County, Texas

Dear Ms. Davis:

BID RESULTS

Attached is the Bid Tabulation for the bids received February 25, 2020 for the referenced project for your use. There were discrepancies found in both bids via math errors but had no impact on the bid order.

The estimate provided by Pacheco Koch was a total of \$3,355,603.20. The bid received from Capital Excavation Co. was a total of \$4,380,548.85. The bid received from Peabody General Contractors was \$4,565,037.50. The bid items were high by an approximate factor of 30% across the board. This is due to increase in material costs due to COVID/inflation as well as covering downtime for paying crews at home with COVID/quarantine while the work continues on schedule.

The lowest bid received was from Capital Excavation Co. Based on the estimated quantities in the Bid Proposal and the unit prices bid by Capital Excavation Co., the total amount of the bid for contract award is \$4,380,548.85.

RECOMMENDATION

Based on the information we have received to date, we find no reason not to award a contract for the referenced project to Capital Excavation Co. for the Bid amount of \$4,380,548.85.

Should you have any questions about the information contained herein, please do not hesitate to call.



Carl LaFerney, P.E., PTOE

Attachments:
Bid Tabulation and Bid Documents

CITY OF PFLUGERVILLE

BID TABULATION



Pecan Street at Dessau Road Displaced Left Turn Intersection, Trails, Bridge Modification Signal Design and Pavement Marking Improvements
PK No. 4240-19.094

BIDS OPENED: February 25, 2021
CONTRACT TIME: 154 Calendar Days

Table with columns: ITEM, TXDOT ITEM NUMBER, DESCRIPTION, BID QTY, UNIT, UNIT PRICE, TOTAL AMOUNT, ENGINEERS OPENING OF COST, CAPITAL EXCAVATION CO., PEABODY GENERAL CONTRACTORS. Includes item descriptions such as CURB RAMPS, CONCRETE MEDIAN, MTL W-BEAM, GUARDRAIL, and various utility work.

CITY OF PFLUGERVILLE

BID TABULATION



Pecan Street at Dessau Road Displaced Left Turn Intersection, Trails, Bridge Modification Signal Design and Pavement Marking Improvements

PK No. 4240-19.094

BIDS OPENED: February 25, 2021
 CONTRACT TIME: 154 Calendar Days

ENGINEERS

Capital Excavation Co.

Peabody General Contractors

ITEM	TXDOT ITEM NUMBER	DESCRIPTION	BID QTY	UNIT	ENGINEERS		Capital Excavation Co.		Peabody General Contractors	
					UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
179	XXX XXXX	FURNISHINSTALL ONCOR SECONDARY CONNECT	10.00	EA	\$ 375.00	3,750.00	\$ 790.00	7,900.00	\$ 900.00	\$ 9,000.00
180	XXX XXXX	FURNISHINSTALL ONCOR PRECAST STREET LIGH	8.00	EA	\$ 3,000.00	24,000.00	\$ 2,810.00	22,480.00	\$ 3,200.00	\$ 25,600.00
181A	681 6001	TEMP TRAF SIGNALS	1.00	EA	\$ 61,000.00	61,000.00	\$ 46,200.00	46,200.00	\$ 51,000.00	\$ 51,000.00
ROADWAY TOTAL						\$ 2,835,935.36		\$ 4,229,472.55		\$ 4,298,107.50
TRAIL NORTH TOTAL						\$ 78,651.50		\$ 49,044.70		\$ 91,010.00
TRAIL SOUTH TOTAL						\$ 135,961.50		\$ 102,031.60		\$ 175,920.00
ROADWAY TOTAL						\$ 2,835,935.36		\$ 4,229,472.55		\$ 4,298,107.50
TOTAL BID						\$ 3,050,548.36		\$ 4,380,548.85		\$ 4,565,037.50
10% CONTINGENCY						\$ 305,054.84				
FINAL TOTAL						\$ 3,355,603.20		\$ 4,380,548.85		\$ 4,565,037.50
5% BID SECURITY							5% BOND		5% BOND	
ADDENDA ACKNOWLEDGED							1.2		1.2	