

DANNENBAUM ENGINEERING COMPANY – AUSTIN, LLC
3409 EXECUTIVE CENTER DRIVE, SUITE 129, AUSTIN, TEXAS 78701
(512) 345-8505 OFFICE (512) 345-9634 FAX

May 25, 2021

Ms. Patricia A. Davis, P.E.
Public Works Department
City of Pflugerville
15500 Sun Light Near Way, #B
Pflugerville, Texas 78691

REFERENCE: *Bid Opening and Recommendation of Contract Award*
Yellow Sage St. Pavement Rehabilitation Project
DEC No. 5107-03

Ms. Davis:

Bids for Yellow Sage St. Pavement Rehabilitation Project were opened by the City of Pflugerville via Webex on Thursday, May 20, 2021 at 2:00 p.m. Three (3) bids were received and we have evaluated the bid packages submitted by each Contractor. After tabulating and checking bid totals, we have determined that all 3 bids were responsive. Please see the attached bid tabulation for a complete breakdown of bids submitted. Also attached is the Bid Opening Summary. The results of the summary are listed below from lowest bidder to the highest.

Contractor	Base Bid
1. Smith Paving, Inc.	\$267,062.16
2. M. A. Smith Contracting Company, Inc.	\$304,351.80
3. Diamond X Contracting, Inc.	\$307,928.00
Engineer's Opinion of Probable Cost	\$373,940.19

No OSHA violations were found within the last five years for the apparent lowest bidder, Smith Paving, Inc.

We have also verified that the contractor's bid bond company American Contractors Indemnity Company dba Texas Bonding Company is licensed to do business in the State of Texas. We have also contacted references for the contractor. A summary of references is attached.

From the available information, Dannenbaum Engineering Company – Austin, LLC recommends that City of Pflugerville award the Yellow Sage St. Pavement Rehabilitation Project contract to Smith Paving, Inc. in the amount of \$267,062.16.

If you should have any questions or concerns regarding this matter, please give me a call.

Sincerely,

Dannenbaum Engineering Company – Austin, LLC



Thomas C. Arndt, P.E.
President

Enclosures: Bid Tabulation

cc: Ms. Abby Morrison

BID OPENING SUMMARY

PROJECT: City of Pflugerville – Yellow Sage Street - CBDG

PROJECT MANAGER: Tommy Levario, P.E

DEC JOB NO.: 5107-03

BID DATE: May 20, 2021

PRE-BID DATE: May 20, 2021

BID TIME: 2:00 PM

PRE-BID TIME: 2:00 PM

CONTRACTOR NAME	BID BOND/CASHIER'S CHECK ENCLOSED	RECIPT OF ADDENDA ENCLOSED				BASE BID	BID ALTERNATE 1	BASE BID, PLUS BID ALTERNATE 1
		1	2	3	4			
Diamond X Contracting, Inc	✓	✓				\$307,928.00	(\$52,124.00)	\$255,804.00
Smith Paving, Inc.	✓	✓				\$267,062.16	(\$14,656.24)	\$252,405.92
Smith Contracting Co., Inc	✓	✓				\$304,351.80	(\$31,812.00)	\$272,539.80

**CITY OF PFLUGERVILLE
COMMUNITY BLOCK DEVELOPMENT GRANT
YELLOW SAGE ST. PAVEMENT REHABILITATION
BID TABULATION**

May 24, 2021

3

1

2

ITEM	ITEM NO.	ITEM DESCRIPTION	UNIT	BID QUANTITY	Diamond X Contracting, Inc.		Smith Paving, Inc.		M. A. Smith Contracting Company, Inc.		Engineer's Opinion of Cost	
					UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	G1	Traffic control, barricades, signage, Complete in Place	MO	5	\$ 3,000.00	\$ 15,000.00	\$ 6,000.00	\$ 30,000.00	\$ 2,000.00	\$ 10,000.00	\$ 3,600.00	\$ 18,000.00
2	CIP15	Project Identification Signs	EA	2	\$ 600.00	\$ 1,200.00	\$ 800.00	\$ 1,600.00	\$ 800.00	\$ 1,600.00	\$ 1,000.00	\$ 2,000.00
3	TxDOT 104	Remove Concrete Curb and Gutter	LF	36	\$ 20.00	\$ 720.00	\$ 15.00	\$ 540.00	\$ 10.00	\$ 360.00	\$ 5.59	\$ 201.24
4	TxDOT 104	Remove Concrete Sidewalk	SY	22	\$ 18.00	\$ 396.00	\$ 90.00	\$ 1,980.00	\$ 27.00	\$ 594.00	\$ 14.70	\$ 323.40
5	TxDOT 104	Remove Concrete Rip Rap	SY	61	\$ 18.00	\$ 1,098.00	\$ 80.00	\$ 4,880.00	\$ 40.00	\$ 2,440.00	\$ 19.95	\$ 1,216.95
6	TxDOT 105	Remove Stabilized Base and Asphalt Pavement	SY	1805	\$ 7.00	\$ 12,635.00	\$ 8.00	\$ 14,440.00	\$ 7.00	\$ 12,635.00	\$ 11.55	\$ 20,847.75
7	TxDOT 496	Remove STR (Pipe)	LF	64	\$ 20.00	\$ 1,280.00	\$ 20.00	\$ 1,280.00	\$ 17.00	\$ 1,088.00	\$ 16.80	\$ 1,075.20
8	TxDOT 497	Remove and Relocate Signs	EA	2	\$ 350.00	\$ 700.00	\$ 800.00	\$ 1,600.00	\$ 700.00	\$ 1,400.00	\$ 472.50	\$ 945.00
9	SD1	Hot Mix Asphalt (HMA), 3-inch, Type C, PG 76-22	SY	1,824	\$ 36.00	\$ 65,664.00	\$ 25.76	\$ 46,986.24	\$ 39.00	\$ 71,136.00	\$ 28.35	\$ 51,710.40
10	SD2	Excavation	CY	959	\$ 25.00	\$ 23,975.00	\$ 25.00	\$ 23,975.00	\$ 30.00	\$ 28,770.00	\$ 64.05	\$ 61,423.95
11	SD3	Embankment	CY	40	\$ 40.00	\$ 1,600.00	\$ 50.00	\$ 2,000.00	\$ 200.00	\$ 8,000.00	\$ 80.85	\$ 3,234.00
12	SD4	Flex Base	CY	401	\$ 85.00	\$ 34,085.00	\$ 41.00	\$ 16,441.00	\$ 60.00	\$ 24,060.00	\$ 129.15	\$ 51,789.15
13	TxDOT 260	Lime Treatment (Exist Material) (8")	SY	1,824	\$ 10.00	\$ 18,240.00	\$ 6.20	\$ 11,308.80	\$ 10.00	\$ 18,240.00	\$ 3.05	\$ 5,563.20
14	TxDOT 260	Lime (Hydrated Lime (Slurry))	TON	24	\$ 182.00	\$ 4,368.00	\$ 275.00	\$ 6,600.00	\$ 200.00	\$ 4,800.00	\$ 184.80	\$ 4,435.20
15	TxDOT 531	Concrete Sidewalk (4")	SY	94	\$ 70.00	\$ 6,580.00	\$ 85.00	\$ 7,990.00	\$ 55.00	\$ 5,170.00	\$ 53.55	\$ 5,033.70
16	TxDOT 531	Concrete Sidewalk (5")	SY	10	\$ 83.00	\$ 830.00	\$ 120.00	\$ 1,200.00	\$ 80.00	\$ 800.00	\$ 59.85	\$ 598.50
17	TxDOT 531	Conc. Curb. Ramp (Handicap)	SY	15	\$ 475.00	\$ 7,125.00	\$ 135.00	\$ 2,025.00	\$ 1,800.00	\$ 27,000.00	\$ 115.50	\$ 1,732.50
18	TxDOT 560	Mailbox Install-S (WC-Post) Ty 3	EA	2	\$ 350.00	\$ 700.00	\$ 2,000.00	\$ 4,000.00	\$ 300.00	\$ 600.00	\$ 194.25	\$ 388.50
19	CoPf SD8	18-inch Wide Concrete Ribbon Curb	LF	1,162	\$ 30.00	\$ 34,860.00	\$ 15.00	\$ 17,430.00	\$ 15.00	\$ 17,430.00	\$ 21.00	\$ 24,402.00
20	TxDOT 464	RC Pipe (CL IV) (24 in)	LF	65	\$ 100.00	\$ 6,500.00	\$ 90.00	\$ 5,850.00	\$ 125.00	\$ 8,125.00	\$ 126.00	\$ 8,190.00
21	TxDOT 5007	SET (TY II) (24") (RCP) (6:1) (P)	EA	2	\$ 2,000.00	\$ 4,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,680.00	\$ 3,360.00
22	TxDOT 164	Broadcast Seed (Perm)(Rural)(Clay)	SY	1,473	\$ 1.00	\$ 1,473.00	\$ 2.00	\$ 2,946.00	\$ 0.50	\$ 736.50	\$ 1.05	\$ 1,546.65
23	TxDOT 169	Soil Retention Blanket	SY	1,473	\$ 2.00	\$ 2,946.00	\$ 2.00	\$ 2,946.00	\$ 2.00	\$ 2,946.00	\$ 2.10	\$ 3,093.30
24	TxDOT 506	Biodegradable Erosion Control Log	LF	1,985	\$ 4.40	\$ 8,734.00	\$ 3.00	\$ 5,955.00	\$ 8.00	\$ 15,880.00	\$ 7.35	\$ 14,589.75
25	CoPf G6	Stabilized Construction Entrance	EA	1	\$ 1,925.00	\$ 1,925.00	\$ 1,800.00	\$ 1,800.00	\$ 2,500.00	\$ 2,500.00	\$ 2,625.00	\$ 2,625.00
26	CoPf G6	Tree Protection	EA	3	\$ 165.00	\$ 495.00	\$ 500.00	\$ 1,500.00	\$ 250.00	\$ 750.00	\$ 210.00	\$ 630.00
27	CoPf G7	Furnishing and Placing Topsoil (4")	SF	9,717	\$ 1.00	\$ 9,717.00	\$ 0.95	\$ 9,231.15	\$ 0.50	\$ 4,858.50	\$ 2.10	\$ 20,405.70
28	CoPf G7	Furnishing and Placing Topsoil (6")	SF	3,041	\$ 2.00	\$ 6,082.00	\$ 1.17	\$ 3,557.97	\$ 0.80	\$ 2,432.80	\$ 3.15	\$ 9,579.15
29	TxDOT 500	Total Mobilization Payment	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00
30	UA-1	Utility Adjustment Allowance	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
TOTAL: BASE BID					\$ 307,928.00		\$ 267,062.16		\$ 304,351.80		\$ 373,940.19	

3

1

2

ADD BID ALTERNATE NO. 1

2.5" Dense Graded HMAC and 8" CTB Mixed in Place

ITEM	ITEM NO.	ITEM DESCRIPTION	UNIT	BID QUANTITY	Diamond X Contracting, Inc		Smith Paving, Inc.		Smith Contracting Co., Inc		Engineer's Opinion of Cost	
					UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
ADD												
1	G1	Traffic control, barricades, signage, Complete in Place	MO	4	\$ 3,000.00	\$ 12,000.00	\$ 6,000.00	\$ 24,000.00	\$ 3,000.00	\$ 12,000.00	\$ 3,600.00	\$ 14,400.00
2	CoPf SD1	Hot Mix Asphalt (HMA), 2.5-inch, Type C, PG 76-22	SY	1,824	\$ 34.00	\$ 62,016.00	\$ 24.50	\$ 44,688.00	\$ 34.00	\$ 62,016.00	\$ 25.73	\$ 46,931.52
3	CoPf SD2	Excavation	CY	629	\$ 25.00	\$ 15,725.00	\$ 25.00	\$ 15,725.00	\$ 30.00	\$ 18,870.00	\$ 64.05	\$ 40,287.45
4	CoPf SD4	Flex Base	CY	97	\$ 85.00	\$ 8,245.00	\$ 41.00	\$ 3,977.00	\$ 60.00	\$ 5,820.00	\$ 129.15	\$ 12,527.55
5	TxDOT 275	Cement Treatment of Existing Material (8")	SY	1,824	\$ 3.00	\$ 5,472.00	\$ 6.20	\$ 11,308.80	\$ 12.00	\$ 21,888.00	\$ 3.15	\$ 5,745.60
6	TxDOT 275	Cement	TON	23	\$ 250.00	\$ 5,750.00	\$ 295.00	\$ 6,785.00	\$ 200.00	\$ 4,600.00	\$ 173.25	\$ 3,984.75
DEDUCT												
1	G1	Traffic control, barricades, signage, Complete in Place	MO	5	\$ 3,000.00	\$ 15,000.00	\$ 4,000.00	\$ 20,000.00	\$ 2,000.00	\$ 10,000.00	\$ 3,600.00	\$ 18,000.00
2	CoPf SD1	Hot Mix Asphalt (HMA), 3-inch, Type C, PG 76-22	SY	1,824	\$ 36.00	\$ 65,664.00	\$ 26.76	\$ 48,810.24	\$ 39.00	\$ 71,136.00	\$ 28.35	\$ 51,710.40
3	CoPf SD2	Excavation	CY	959	\$ 25.00	\$ 23,975.00	\$ 20.00	\$ 19,180.00	\$ 30.00	\$ 28,770.00	\$ 64.05	\$ 61,423.95
4	CoPf SD4	Flex Base	CY	401	\$ 85.00	\$ 34,085.00	\$ 41.00	\$ 16,441.00	\$ 60.00	\$ 24,060.00	\$ 129.15	\$ 51,789.15
5	TxDOT 260	Lime Treatment (Exist Material) (8")	SY	1,824	\$ 10.00	\$ 18,240.00	\$ 6.20	\$ 11,308.80	\$ 10.00	\$ 18,240.00	\$ 3.05	\$ 5,563.20
6	TxDOT 260	Lime (Hydrated Lime (Slurry))	TON	24	\$ 182.00	\$ 4,368.00	\$ 225.00	\$ 5,400.00	\$ 200.00	\$ 4,800.00	\$ 184.80	\$ 4,435.20
TOTAL: BID ALTERNATE NO. 1					\$ (52,124.00)		\$ (14,656.24)		\$ (31,812.00)		\$ (69,045.03)	
TOTAL: BASE BID, PLUS BID ALTERNATE 1					\$ 255,804.00		\$ 252,405.92		\$ 272,539.80		\$ 304,895.16	

**SMITH PAVING, INC.
REFERENCES
YELLOW SAGE STREET**

Contractor: Smith Paving, Inc.

Project References:	Did the Contractor Stay on Schedule?	Were you able to communicate effectively with the contractor?	Was the Contractor Willing to Make Corrections as Necessary?	Any concerns regarding Change Orders and RFI's?	Were There Complications or Surprises During the Project?	Were you satisfied with the work and would you hire them again?	Notes
City of Manor Capital Metro 2019 Paving Improvements Public Work \$249,255.00 Complete: September 2019 Jay Engineering (Pauline Gray P.E.)	Yes	Yes	Yes	No	No	Yes	5/24/21 at 4:12 pm: Called Pauline Gray at 512-259-3882 and left voicemail. 5/25/21 at 10:44 am: Talked of Pauline; Great to work with contractor Easy to work with Smith Paving; Very happy with their work.
City of Manor Capital Metro 2017 Paving Improvements \$244,977.00 Public Works Department City of Manor Lance Zeplin 512.971.2671	Yes	Yes	Yes	No	No	Yes	5/24/21 at 4:15 pm: Called and left voicemail 5/24/21 at 4:33 pm: Lance Zeplin (Inspector) returned call; Very impressed with contractor & highly recommends them. Very easy to work with them. Did extras without charging for them. Honest and reliable.
Penske Honda \$936,955.00 9550 183A Toll Road Leander, Texas 78641 Private Auto Builders (General Contractor) Oscar Osejo Project Manager 561.262.5605 Mobile	Yes	Yes	Yes	No	No	Yes	5/24/21 at 4:18 pm: Talked to Oscar Osejo Extremely happy with contractor's work. Did not have any problems with contractor.
Rush Automotive 2276 S US 183 Austin, Texas 78641 Private \$608,100.00 Tom Norris tom@mpactcorp.net	Yes	Yes	Yes	No	No	Yes	5/24/21 at 5:18 pm: Email sent to Tom Norris. 5/24/21 at 5:21 pm: Received email from Tom Norris indicating he will return a phone call tomorrow morning. 5/25/21 at 8:52 am: Talked to Tom Norris. Smith Paving is very professional. Casey Smith is phenomenal. Works well everyone. No issues with them. Always hires Smith Paving for site work.
Llano ISD \$184,300.00 Public Works (Paving Sealing & Striping) RKJ Construction Inc P. O. Box 1090 Lampasas, Texas 76550-6090	Yes	Yes	Yes	No	No	Yes	5/24/21 at 5:38 pm: Email sent to Llano ISD. 5/25/21 at 10:54 am: Talked to Keith Nelson, ISD maintenance director, (512) 940-5044; Supply issues but were related to Covid; did more than expected w/o additional cost; timely, Good quality work 5/25/21 at 8:41 am: Called RKJ Construction at (512) 556-3684 Talked with Becky Neville; Does not recall having any problems or issues with contractor
Bank Reference:							
BB&T Account Officer: Bryan Shuda BShuda@bbandt.com 512.599.1301	5/24/21 at 2:38 pm: Called and left voicemail 5/24/21 at 3:58 pm: Bryan Shuda returned call; Account is in good standing; No issues with client Great relationship with client for 18 years; Mr. Shuda stated Smith Paving has a great bunch of people						
Bonding Agency:							
Ballew Surety 512.454.9500 (Brad Ballew) Cell 512.657.6202 bballew@ballewsurety.com Current Bonding Capacities: Single Project: 3,000,000.00 Aggregate: 4,200,000.00 Current Bonded Amount: None	5/24/21 at 2:45 pm: Talked to Brad Ballew Great relationship with client over 20 years. No surety bond claims have ever been submitted.						

SMITH PAVING, INC.
REFERENCES
YELLOW SAGE STREET

Credit References (Suppliers)

Industrial Asphalt Account #6035 Robert Sutton Account Manager 817-403-7146	5/24/21 at 2:51 pm: Called and left voicemail 5/24/21 at 3:18 pm: Robert Sutton returned call; Good relationship with contractor. Account is in good standing. No past or current issues with contractor's account.
--	--

Texas Materials 1320 Arrow Point Drive Suite 600 Cedar Park, Texas 78613 Customer #254448 Adriene Collier 512.861.7118	5/24/21 at 2:55 pm: Adriene requested we send email. 5/24/21 at 3:09 pm: Emailed Sharon.Bozeman@texasmaterials.com 5/24/21 at 4:27 pm: Received email from Ms. Bozeman with credit report. Account open since 2011 with current balance of \$742.03. Highest Credit To Date \$72,018.46 & Sales To Date \$562,507.13 Average Days to Pay: 56 & Average Days from Due Date: 25.97
--	---

Colorado Materials Brandon@hunterind.com 512.396.1555 Customer #6951	5/24/21 at 3:50 pm: Called and left voicemail 5/25/21 at 7:18 am: Received email from Brandon Casanova. Smith Paving is a great customer Account since 2014 with no issues. Highest balance of \$123,520.61; currently at \$0.
--	--
