

**CITY OF PFLUGERVILLE STANDARD CAPITAL IMPROVEMENT PROJECT (CIP)
CONSTRUCTION AGREEMENT BETWEEN CITY AND CONTRACTOR**

THIS AGREEMENT is entered into by and between City of Pflugerville, Texas (CITY) and JOE BLANCO CONSTRUCTION LLC (CONTRACTOR). CITY and CONTRACTOR, in consideration of the mutual covenants, obligations and responsibilities herein established, agree as follows:

SECTION I. Generally.

Terms. Terms used in this Agreement, unless the context clearly indicates otherwise, will have the meanings indicated in the General Conditions attached hereto.

Work. CONTRACTOR shall complete all Work as defined in the General Conditions, and as specified or indicated in the other Contract Documents. The Work is generally referred to as Immanuel Road Improvements regardless of whether the Work may only be a part of the Project, with the Work being generally described as follows:

Major items of the Work include: Roadway, Retaining Walls, Drainage, Bridges, Signing & Pavement Markings, Traffic Signals, Illumination & Pedestrian Facilities.

The Project. The Project, for which the Work under the Contract Documents may be the whole or only a part of, is generally described under Article I above.

Design Consultant. The Design Consultant for the Project is:

Rodriguez Transportation Group (RTG)
Project Manager: David Krizan, P.E.
4210 Spicewood Springs, Suite 108
Austin, TX 78759
512-231-9544
dkrizan@rtg-texas.com

who is referred to as such in the Contract Documents for the purposes stated therein. The CITY shall provide written notice to the CONTRACTOR if any information regarding this designation should change during the course of this Agreement.

SECTION II. Contract Times/Liquidated Damages.

Time of the Essence. All time limits for Milestones, if any, Substantial Completion, and Final Completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

Milestones, Substantial Completion and Final Completion. The Work will be Substantially Completed within 150 days after the date when the Contract Times commence to run as provided in Section 1.2.4 of the General Conditions, and Finally Completed and ready for final payment in accordance with Section 13.1 of the General Conditions within 164 days after the date when the Contract Times commence to run.

Milestones are outlined as follows:

MILESTONE 1

Milestone 1 (One-Way Traffic south of Wells Branch) is 140 calendar days. Time Charges for Milestone 1 will BEGIN when Immanuel Road, south of Wells Branch, has been converted to One-Way Traffic from

Bumblebee to Wells Branch Parkway (Phase 1, Step 1). Time Charges for Milestone 1 will END when Immanuel Road, south of Wells Branch Parkway, has been opened to Two-Way Traffic from Bumblebee to Wells Branch Parkway (Phase 2 lane arrangement south of Wells Branch Parkway).
Disincentive for Late Completion is \$1350 per day and there is no Incentive for Early Completion.

MILESTONE 2

Milestone 2 (One-Way Traffic from Pecan Street to Gatlinburg Drive) is 29 calendar days. Time Charges for Milestone 2 will BEGIN when Immanuel Road from Gatlinburg Dr. to Pecan Street, has been converted to One-Way Traffic from Gatlinburg Dr. to Pecan Street (Phase 1, Step 2). Time Charges for Milestone 2 will END when Immanuel Road from Gatlinburg Dr. to Pecan Street, has been opened to Two-Way Traffic from Gatlinburg Dr. to Pecan Street (Phase 2 lane arrangement).
Disincentive for Late Completion is \$1350 per day and there is no Incentive for Early Completion.

MILESTONE 3

Milestone 3 (One-Way Traffic from Oxford to Wells Branch) is 348 calendar days. Time Charges for Milestone 3 will BEGIN when Immanuel Road from Oxford to Wells Branch Parkway, has been converted to One-Way Traffic from Oxford to Wells Branch Parkway (Phase 1, Step 1). Time Charges for Milestone 3 will END when Immanuel Road from Oxford to Wells Branch Parkway, has been opened to Two-Way Traffic from Oxford to Wells Branch Parkway (Phase 3 lane arrangement).
Disincentive for Late Completion is \$1350 per day and there is no Incentive for Early Completion.

Liquidated Damages. CONTRACTOR and CITY recognize that time is of the essence of this Agreement and that CITY will suffer financial loss if the Work is not completed within the times specified in Section II herein above, plus any extensions thereof allowed in accordance with the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by CITY if the Work is not completed on time. Accordingly, instead of requiring any such proof, CITY and CONTRACTOR agree that as liquidated damages for delay, but expressly acknowledged herein as not being a penalty, **CONTRACTOR shall pay CITY \$1350 for each day that expires after the time specified in Section II herein for Substantial Completion until the Work is Substantially Complete.** After Substantial Completion, if CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by CITY for Final Completion, **CONTRACTOR shall pay CITY \$1350 for each day that expires after the time specified in Section II herein for Final Completion and readiness for final payment until the Work is completed and ready for final payment.**

SECTION III. Contract Sum.

CITY shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an amount equal to the sum of the following, as applicable:

- (1) For all Work other than Unit Price Work, a Lump Sum of: Not Applicable

_____ (\$_____).

The Lump Sum above includes all allowances computed in accordance with Section 3.8 of the General Conditions.

- (2) For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as follows:

See CONTRACTOR'S SUBMITTED BID PROPOSAL, which is incorporated herein by reference for all purposes.

Sum of all Unit Prices: ONE MILLION SEVEN HUNDRED FIFTY-THOUSAND & EIGHTY-SIX DOLLARS & 75 \$1,715,086⁷⁵ (dollars).

CONTRACTOR acknowledges that estimated quantities are not guaranteed and that the determination of actual quantities will be made in accordance with Sections 9.3-9.6 of the General Conditions.

SECTION IV. Payments.

Submittal and Processing of Payments. CONTRACTOR shall submit Applications for Payment in accordance with Article IX of the General Conditions. CITY shall make progress payments on account of the Contract Sum on the basis of CONTRACTOR's Applications for Payment in accordance with Article IX of the General Conditions. Prior to Final Completion, progress payments will be made in an amount equal to authorized amount, less the applicable retainage percentage indicated within Section 9.6 of the General Conditions, less permissible amounts withheld, in accordance with Article IX of the General Conditions.

SECTION V. Representations.

Representations. In order to induce CITY to enter into this Agreement CONTRACTOR makes the following representations in addition to those otherwise provided in the Contract Documents:

(1) CONTRACTOR has comprehensively evaluated the Contract Documents and the other information identified in the Bidding Documents and has visited the Project Site and is satisfied as to the Site conditions that may affect completion of the Work.

(2) CONTRACTOR has further carefully evaluated all: (a) information regarding subsurface conditions at or contiguous to the Site and all drawings relating to existing surface or subsurface structures at or contiguous to the Site that have been identified in the Contract Documents, if any; and (b) information regarding a Hazardous Environmental Condition, if any, at the Site as identified in Contract Documents.

(3) CONTRACTOR has obtained and carefully evaluated all additional or supplementary information concerning surface and subsurface conditions at or contiguous to the Site that may affect CONTRACTOR'S completion of the Work for the stated Contract Sum within the stated Contract Time. Accordingly, based on said evaluations, CONTRACTOR hereby acknowledges and confirms that no additional information is necessary for the performance of the Work at the Contract Sum, within the Contract Times, and in accordance with the conditions of the Contract Documents.

(4) Finally, CONTRACTOR has provided written notice of all discrepancies that CONTRACTOR has discovered in the Contract Documents to the City or Design Consultant, and hereby acknowledges that all such discrepancies have been resolved sufficiently by the Design Consultant

SECTION VI. Additional Terms.

Controlling Law/Venue. This Agreement shall be governed by the laws of the State of Texas without regard to its conflicts of laws. Venue for any dispute resolution or legal proceedings lies exclusively in the Courts of Travis County, Texas.

Waiver. The failure of either Party hereto to enforce any provision of this Agreement does not constitute a waiver of that provision, affect the enforceability of that provision, or the enforceability of the remainder of this Agreement.

Third Party Beneficiaries. Nothing in this Agreement is intended to by the Parties hereto or shall be construed to create rights in any person or entity other than the Parties hereto.

Execution. This Agreement may be executed in one or more counterparts and may be exchanged by facsimile or other electronic means. It is stipulated and agreed that any counterpart containing a signature or facsimile signature of the authorized representatives of the respective Party will be deemed an original for all purposes.

Authorization. CONTRACTOR represents that CONTRACTOR has the power and authority to execute and enter into this Agreement. The execution and delivery of this Agreement and the performance of the Work hereunder has been duly authorized by all necessary corporate action, if applicable. Upon execution, this Agreement will constitute the binding and valid obligations of CONTRACTOR and shall be enforceable in accordance with its terms. CONTRACTOR further represents that it is in good standing in and qualified to do business in the State of Texas.

CITY Ordinance Compliance and Certification. CONTRACTOR represents that CONTRACTOR has fully read and understood the terms and conditions for eligibility to contract with the CITY pursuant to Chapter 38 of the CITY'S Code of Ordinances and by entering into this Agreement certifies that CONTRACTOR is qualified to contract with the CITY compliance with all applicable requirements.

Texas Government Code Compliance. CONTRACTOR acknowledges that the CITY may not enter into an Agreement with a company for goods and services unless the Agreement contains a written verification from the company that; (i) it does not Boycott Israel; and (ii) will not Boycott Israel during the term of the contract. (Texas Government Code, Chapter 2270). CONTRACTOR, by entering into this Agreement, hereby verifies and certifies that it does not Boycott Israel and agrees that during the term of this Agreement will not Boycott Israel as that term is defined in the Texas Government Code Section 808.001, as amended. The City of Pflugerville may not enter into a contract with a company for goods and services unless the contract contains a written verification from the company that it; (i) does not boycott Israel; (ii) will not boycott Israel during the term of the contract; (iii) does not boycott energy companies; (iv) will not boycott energy companies during the term of the contract; (v) does not have a practice, policy, guidance or directive that discriminates against a firearm entity or firearm trade association; and (vi) will not discriminate during the term of the contract against a firearm entity or firearm trade association (Texas Government Code, Chapter 2271.002; 2274.002).

Company hereby verifies that it does not boycott Israel, and agrees that, during the term of this agreement, will not boycott Israel as this term is defined in the Texas Government Code, Section 808.001, as amended. Company hereby verifies that it does not boycott energy companies, and agrees that, during the term of this agreement, will not boycott energy companies as this term is defined in Texas Government Code, Section 809.001, as amended. Company hereby verifies that it does not have a practice, policy, guidance or directive that discriminates against a firearm entity or firearm trade association, and agrees that, during the term of this agreement, will not discriminate against a firearm entity or firearm trade association as those terms are defined in Texas Government Code, Section 2274.001, as amended.

Further, Company hereby certifies that it is not a company identified under Texas Government Code, Section 2252.152 as a company engaged in business with Iran, Sudan, or Foreign Terrorist Organizations.

Certificate of Interested Parties (TEC Form 1295). CONTRACTOR acknowledges that for contracts needing CITY Council approval, the CITY may not accept or enter into a contract until it has received from the CONTRACTOR a completed, signed, and notarized TEC Form 1295 complete with a certificate number assigned by the Texas Ethics Commission ("TEC"), pursuant to Texas Government Code § 2252.908 and the

rules promulgated thereunder by the TEC. CONTRACTOR understands that failure to provide said form complete with a certificate number assigned by the TEC may prohibit the City from entering into this Agreement. Pursuant to the rules prescribed by the TEC, the TEC Form 1295 must be completed online through the TEC's website, assigned a certificate number, printed, signed and notarized, and provided to the CITY. The TEC Form 1295 may accompany the bid or may be submitted separately but must be provided to the CITY prior to the award of this Agreement. Neither the City nor its Design Consultant have the ability to verify the information included in a TEC Form 1295, and neither have an obligation nor undertake responsibility for advising CONTRACTOR with respect to the proper completion of the TEC Form 1295.

Assignment of Contract. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound in accordance with the General Conditions.

Successors and Assigns. CITY and CONTRACTOR each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

Severability. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon CITY and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

Remainder of this Page left Intentionally Blank.

In consideration for the mutual obligations, representations, terms and conditions herein recited, CITY and CONTRACTOR have agreed to and signed this Agreement to be effective on _____, (Effective Date).

CITY OF PFUGERVILLE, TEXAS:

By: _____
James Hortshorn, City Manager

Attest _____
Trista Evans, City Secretary

Address for giving notices:

PO Box 589
Pflugerville, TX 78691-0589

CITY'S Designated Representative:

Name: Brad Lammi

Title: Project Manager

Address: 15500 Sunlight Near Way #B, Pflugerville,
TX 78660


Phone/Fax: 512-990-6446

Email: BradL@pflugervilletx.gov

CONTRACTOR:

JOE BLAND CONSTRUCTION LLC

By: 
Name/Title **Collin Bland**
President
Joe Bland Construction LLC

Attest PATRICK BURRIS
By:  / PROJECT MANAGER
Name/Title

Address for giving notices:

9500 W PARKER LANE, SUITE 1301
AUSTIN, TX 78717

CONTRACTOR'S Designated Representative:

Name: PATRICK BURRIS

Title: PROJECT MANAGER

Address: 9500 W PARKER LANE, SUITE 1301
AUSTIN, TX 78717

Phone/Fax: (512) 821-2808

Email: PBURRIS@JOEBLANDCONSTRUCTION.COM

Updated Texas Government Code Mandatory Provisions

The City of Pflugerville may not enter into a contract with a company for goods and services unless the contract contains a written verification from the company that it; (i) does not boycott Israel; (ii) will not boycott Israel during the term of the contract; (iii) does not boycott energy companies; (iv) will not boycott energy companies during the term of the contract; (v) does not have a practice, policy, guidance or directive that discriminates against a firearm entity or firearm trade association; and (vi) will not discriminate during the term of the contract against a firearm entity or firearm trade association (Texas Government Code, Chapter 2271.002; 2274.002).

Company hereby verifies that it does not boycott Israel, and agrees that, during the term of this agreement, will not boycott Israel as this term is defined in the Texas Government Code, Section 808.001, as amended. Company hereby verifies that it does not boycott energy companies, and agrees that, during the term of this agreement, will not boycott energy companies as this term is defined in Texas Government Code, Section 809.001, as amended. Company hereby verifies that it does not have a practice, policy, guidance or directive that discriminates against a firearm entity or firearm trade association, and agrees that, during the term of this agreement, will not discriminate against a firearm entity or firearm trade association as those terms are defined in Texas Government Code, Section 2274.001, as amended.

Further, Company hereby certifies that it is not a company identified under Texas Government Code, Section 2252.152 as a company engaged in business with Iran, Sudan, or Foreign Terrorist Organizations.

By:



Joe Bland Construction LLC

(Signature)

Printed Name:

Collin D. Bland

President

Title:

Joe Bland Construction LLC

Date:

7-29-26

City of Pflugerville RFQ# 2026-18 FM 685 NB & SB Frontage Roads at Kelly Lane-TR2206

Instructions: This excel doc allows you to work on your bid offline. Only input the UNIT PRICE in light yellow. Don't type in the \$ sign or commas. Save and import into CIVICAST. If the bid form is updated you will need to download a new excel doc

Totals	
Base Bid	\$1,715,086.75

Item No	Description	Unit	Qty	Unit Price (\$)	Ext \$ Price
Base Bid					
Traffic Control					
502-7001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	5.00	\$2,000.00	\$10,000.00
503-7002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2.00	\$40,000.00	\$80,000.00
505-7001	TMA (STATIONARY)	DAY	150.00	\$230.00	\$34,500.00
508-7001	CONSTRUCTING DETOURS	SY	85.00	\$300.00	\$25,500.00
662-7005	WK ZN PAV MRK NON-REMOV (W)6"(BRK)	LF	1,400.00	\$1.25	\$1,750.00
662-7006	WK ZN PAV MRK NON-REMOV (W)6"(DOT)	LF	30.00	\$2.25	\$67.50
662-7008	WK ZN PAV MRK NON-REMOV (W)6"(SLD)	LF	3,545.00	\$1.25	\$4,431.25
662-7012	WK ZN PAV MRK NON-REMOV (W)8"(SLD)	LF	380.00	\$1.25	\$475.00
662-7017	WK ZN PAV MRK NON-REMOV (W)24"(SLD)	LF	119.00	\$5.50	\$654.50
662-7018	WK ZN PAV MRK NON-REMOV (W)(ARROW)	EA	3.00	\$115.00	\$345.00
662-7038	WK ZN PAV MRK NON-REMOV (V)6"(SLD)	LF	4,155.00	\$1.25	\$5,193.75
677-7002	ELIM EXT PM & MRKS (6")	LF	8,085.00	\$1.25	\$10,106.25
677-7004	ELIM EXT PM & MRKS (8")	LF	770.00	\$2.25	\$1,732.50
677-7006	ELIM EXT PM & MRKS (12")	LF	200.00	\$3.50	\$700.00
677-7008	ELIM EXT PM & MRKS (24")	LF	47.00	\$4.50	\$211.50
677-7009	ELIM EXT PM & MRKS (ARROW)	EA	5.00	\$115.00	\$575.00
Removals					
104-7008	REMOV CONC (MEDIANS)	SY	47.00	\$35.00	\$1,645.00
104-7013	REMOV CONC (SIDEWALK, RAMP OR SUP)	SY	67.00	\$45.00	\$3,015.00
104-7017	REMOV CONC (CURB & GUTTER)	LF	755.00	\$25.00	\$18,875.00
105-7045	RMV (25") TRT/UNTRT BASE & ASPH PAV	SY	1,191.00	\$20.00	\$23,820.00
496-7001	REMOV STR (BOX CULVERT)	EA	1.00	\$12,750.00	\$12,750.00
496-7002	REMOV STR (INLET)	EA	2.00	\$1,150.00	\$2,300.00
686-7313	REMOVE TRF SIG PL	EA	1.00	\$1,825.00	\$1,825.00
687-7005	REMOVE PED POLE ASSEMBLY	EA	2.00	\$185.00	\$370.00
Roadway Items					
100-7002	PREPARING ROW	STA	34.00	\$455.00	\$15,470.00
110-7001	EXCAV (ROADWAY)	CY	3,928.00	\$30.00	\$117,840.00
132-7003	EMBANK (FNL)(OC)(TY B)	CY	421.00	\$10.00	\$4,210.00
247-7179	FL BS (CMP IN PLC)(TY A GR S)(FNAL POS)	CY	1,338.00	\$80.00	\$107,040.00
260-7005	LIME (COM OR QK)(SLURRY)	TON	180.00	\$450.00	\$81,000.00
260-7026	LIME TRT (SUBGRADE)(12")	SY	5,897.00	\$12.00	\$70,764.00
310-7015	PRIME COAT (MULTI OPTION)	GAL	1,182.00	\$4.00	\$4,728.00
529-7009	CONC CURB & GUTTER (TY II)	LF	604.00	\$26.00	\$15,704.00
531-7002	CONC SIDEWALKS (5")	SY	17.00	\$215.00	\$3,655.00
531-7010	CURB RAMPS (TY 7)	EA	2.00	\$2,500.00	\$5,000.00
341-7003	D-GR HMA TY-B PG64-22 (EXEMPT)	TON	1,386.00	\$128.00	\$177,408.00
341-7063	D-GR HMA TY-D SAC-B PG 76-22 (EXEMPT)	TON	688.00	\$178.00	\$122,464.00
347-7001	TOM-C PG76-22 SAC-A	TON	341.00	\$330.00	\$112,530.00
3007-7001	BONDING COURSE	GAL	584.00	\$7.50	\$4,380.00
Drainage and Water Quality Items					
464-7005	RC PIPE (CL III)(24 IN)	LF	224.00	\$135.00	\$30,240.00
464-7007	RC PIPE (CL III)(30 IN)	LF	28.00	\$170.00	\$4,760.00
465-7002	MANH (COMPL)(PRM)(48IN)	EA	1.00	\$5,250.00	\$5,250.00
465-7149	INLET (COMPL)(PAZD)(SL)(3FTX3FT)	EA	3.00	\$4,850.00	\$14,550.00
467-7346	SET (TY II) (30 IN) (RCP) (4: 1) (C)	EA	1.00	\$5,775.00	\$5,775.00
479-7006	ADJUSTING INLETS (CAP)	EA	2.00	\$1,750.00	\$3,500.00
Erosion Control Items					
160-7004	FURN & PLACE TOPSOIL (6")	SY	7,925.00	\$3.00	\$23,775.00
164-7004	BROADCAST SEED (PERM_URBAN_CLAY)	SY	7,925.00	\$0.25	\$1,981.25
168-7001	VEGETATIVE WATERING	TGL	159.00	\$115.00	\$18,285.00
192-7009	PLANT BED PREP	SY	850.00	\$27.00	\$22,950.00
192-7016	LANDSCAPE EDGE	LF	1,035.00	\$12.00	\$12,420.00
192-7070	TRANS PLANT MATERIAL (SHRUB)	EA	50.00	\$125.00	\$6,250.00
192-7076	TRANS PLANT MATERIAL (1"-2" CAL)	EA	50.00	\$475.00	\$23,750.00
192-7077	TRANS PLANT MATERIAL (2"-4" CAL)	EA	50.00	\$700.00	\$35,000.00
193-7027	VEGETATIVE WATERING	TGL	17.00	\$115.00	\$1,955.00
506-7002	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	50.00	\$28.00	\$1,400.00
506-7011	ROCK FILTER DAMS (REMOVE)	LF	50.00	\$26.00	\$1,300.00
506-7020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	50.00	\$25.00	\$1,250.00
506-7024	CONSTRUCTION EXITS (REMOVE)	SY	50.00	\$20.00	\$1,000.00
506-7043	BIODEG EROSN CONT LOGS (INSTL) (8")	LF	49.00	\$12.00	\$588.00
506-7046	BIODEG EROSN CONT LOGS (REMOVE)	LF	49.00	\$6.00	\$294.00
Signing, Pavement Marking, and Traffic Items					
416-7044	DRILL SHAFT (TRF SIG POLE) (36 IN)	LF	14.00	\$400.00	\$5,600.00
618-7036	CONDIT (PVC) (SCH 40) (3")	LF	300.00	\$32.00	\$9,600.00
618-7037	CONDIT (PVC) (SCH 40) (3") (BORE)	LF	690.00	\$36.00	\$24,840.00
620-7007	ELEC CONDR (NO.8) BARE	LF	1,280.00	\$2.00	\$2,560.00
620-7008	ELEC CONDR (NO.8) INSULATED	LF	4,510.00	\$2.00	\$9,020.00
620-7015	ELEC CONDR (NO.2) BARE	LF	655.00	\$4.00	\$2,620.00

620-7016	ELEC CONDR (NO.2) INSULATED	LF	1,310.00	\$5.00	\$6,550.00
624-7008	GROUND BOX TY D (162922)W/APRON	EA	2.00	\$3,000.00	\$6,000.00
680-7002	INSTALL HWY TRF SIG (ISOLATED)	EA	1.00	\$8,150.00	\$8,150.00
682-7001	VEH SIG SEC (12")LED(GRN)	EA	3.00	\$400.00	\$1,200.00
682-7002	VEH SIG SEC (12")LED(GRN ARW)	EA	4.00	\$455.00	\$1,820.00
682-7003	VEH SIG SEC (12")LED(YEL)	EA	3.00	\$395.00	\$1,185.00
682-7004	VEH SIG SEC (12")LED(YEL ARW)	EA	4.00	\$455.00	\$1,820.00
682-7005	VEH SIG SEC (12")LED(RED)	EA	3.00	\$395.00	\$1,185.00
682-7006	VEH SIG SEC (12")LED(RED ARW)	EA	4.00	\$455.00	\$1,820.00
682-7018	PED SIG SEC (LED)(COUNTDOWN)	EA	2.00	\$850.00	\$1,700.00
682-7042	BACKPLATE W/REF BRDR(3 SEC)(VENT)ALUM	EA	7.00	\$235.00	\$1,645.00
684-7007	TRF SIG CBL (TY A)(12 AWG)(2 CONDR)	LF	615.00	\$2.50	\$1,537.50
684-7031	TRF SIG CBL (TY A)(14 AWG)(5 CONDR)	LF	2,701.00	\$3.75	\$10,128.75
684-7033	TRF SIG CBL (TY A)(14 AWG)(7 CONDR)	LF	365.00	\$5.00	\$1,825.00
686-7047	INS TRF SIG PL AM(S)1 ARM(44")LUM	EA	1.00	\$26,800.00	\$26,800.00
687-7001	PED POLE ASSEMBLY	EA	2.00	\$4,000.00	\$8,000.00
688-7001	PED DETECT PUSH BUTTON (APS)	EA	2.00	\$1,100.00	\$2,200.00
690-7010	REPLACE OF CABLES	LF	1,291.00	\$5.00	\$6,455.00
6013-7008	GROUND BOX W/ APRON (ADJUST)	EA	1.00	\$610.00	\$610.00
644-7001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EA	3.00	\$1,135.00	\$3,405.00
644-7004	IN SM RD SN SUP&AM TY10BWG(1)SA(T)	EA	4.00	\$1,250.00	\$5,000.00
644-7064	IN SM RD SN SUP&AM (INST SIGN ONLY)	EA	2.00	\$200.00	\$400.00
644-7065	RELOCATE SM RD SN SUP&AM TY 10BWG	EA	18.00	\$625.00	\$11,250.00
644-7067	RELOCATE SM RD SN SUP&AM TY 580	EA	2.00	\$625.00	\$1,250.00
644-7073	REMOVE SM RD SN SUP&AM	EA	4.00	\$115.00	\$460.00
644-7075	REMOVE SM RD SN SUP&AM (SIGN ONLY)	EA	2.00	\$55.00	\$110.00
666-7408	REFL PAV MRK TY I (W)6"(BRK)(100MIL)	LF	1,555.00	\$1.25	\$1,943.75
666-7411	REFL PAV MRK TY I (W)6"(SLD)(100MIL)	LF	2,577.00	\$1.25	\$3,221.25
666-7018	REFL PAV MRK TY I (W)8"(DOT)(100MIL)	LF	401.00	\$2.25	\$902.25
666-7024	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	LF	1,097.00	\$1.25	\$1,371.25
666-7030	REFL PAV MRK TY I (W)12"(SLD)(100MIL)	LF	130.00	\$5.50	\$715.00
666-7036	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	470.00	\$12.00	\$5,640.00
666-7042	REFL PAV MRK TY I (W)(ARROW)(100MIL)	EA	11.00	\$225.00	\$2,475.00
666-7045	REFL PAV MRK TY I (W)(DBL ARROW)(100MIL)	EA	2.00	\$785.00	\$570.00
666-7054	REFL PAV MRK TY I (W)(U-LT ARW)(100 MIL)	EA	4.00	\$455.00	\$1,820.00
666-7060	REFL PAV MRK TY I (W)(LNDP ARW)(100MIL)	EA	2.00	\$455.00	\$910.00
666-7066	REFL PAV MRK TY I (W)(WORD)(100MIL)	EA	12.00	\$225.00	\$2,700.00
666-7090	REF PAV MRK TY I (W)36"(YLD TRI)(100MIL)	EA	14.00	\$40.00	\$560.00
666-7423	REFL PAV MRK TY I (Y)6"(SLD)(100MIL)	LF	4,012.00	\$1.25	\$5,015.00
666-7172	RE PM TY II (W) 6" (BRK)	LF	1,555.00	\$1.00	\$1,555.00
666-7175	RE PM TY II (W) 6" (SLD)	LF	2,577.00	\$1.00	\$2,577.00
666-7177	RE PM TY II (W) 8" (DOT)	LF	401.00	\$2.25	\$902.25
666-7179	RE PM TY II (W) 8" (SLD)	LF	1,097.00	\$1.25	\$1,371.25
666-7182	RE PM TY II (W) 12" (SLD)	LF	130.00	\$3.00	\$390.00
666-7184	RE PM TY II (W) 24" (SLD)	LF	470.00	\$6.00	\$2,820.00
666-7186	RE PM TY II (W) (ARROW)	EA	11.00	\$115.00	\$1,265.00
666-7187	RE PM TY II (W) (DBL ARROW)	EA	2.00	\$175.00	\$350.00
666-7190	RE PM TY II (W) (U-LT ARR)	EA	4.00	\$175.00	\$700.00
666-7192	RE PM TY II (W) (LN REDUCT ARW)	EA	2.00	\$225.00	\$450.00
666-7194	RE PM TY II (W) (WORD)	EA	12.00	\$115.00	\$1,380.00
666-7201	RE PM TY II (W) 36" (YLD TRI)	EA	14.00	\$20.00	\$280.00
666-7213	RE PM TY II (Y) 6" (SLD)	LF	4,012.00	\$1.00	\$4,012.00
672-7004	REFL PAV MRKR TY II-A-A	EA	10.00	\$8.00	\$80.00
672-7006	REFL PAV MRKR TY II-C-R	EA	322.00	\$8.00	\$2,576.00
Miscellaneous Items					
500-7001	MOBILIZATION	LS	1.00	\$95,000.00	\$95,000.00
	CONTINGENCY	LS	1.00	\$80,480.00	\$80,480.00
	INCIDENTAL CONSTRUCTION ITEMS	LS	1.00	\$25,000.00	\$25,000.00
Subtotal					\$1,715,086.75



 X Patrick Burris

Joe Bland Construction LLC
 9500 West Parmer Lane
 Suite 1301
 Austin, Texas 78717