

February 21, 2023

City of Pflugerville  
 15500 Sun Light Near Way #B  
 Pflugerville, Texas 78660

Attn: Jeff Dunsworth, P.E.  
 Interim City Engineer

Re: Secondary Colorado River Raw Water Pump Station Expansion Equipment Pre-purchase  
 FNI Project No. PFL22216  
 Recommendation of Award of Contract for Package A – Pump Equipment

Mr. Dunsworth:

Listed below is the summary of Proposals for the City of Pflugerville – Secondary Colorado River Raw Water Pump Station Expansion Equipment Pre-purchase for Package A: Pump Equipment. Package A: Pump Equipment includes furnishing vertical turbine pumps and motors, variable frequency drives, and reduced voltage soft starters and providing special services related to equipment startup, initial operation, and training. A total of one proposal was received on January 31<sup>st</sup>, 2023.


<b>Proposal</b>	<b>Base Bid Amount<sup>1</sup></b>	<b>Alternate No. 1A Amount</b>	<b>Total Base Bid w/ Alternate No. 1A</b>	<b>Calendar Days for Substantial Completion</b>	<b>Calendar Days for Final Completion</b>
Smith Pump Company, Inc.	\$1,596,407.25	\$1,077,895.52	\$1,604,457.53	490	580

1. Per discussion with Smith Pump Company, Inc. – the Base Bid Amount was increased from \$1,586,030.25 to \$1,596,407.25 to include the bond cost.

A proposal evaluation meeting was held Monday February 6<sup>th</sup>, 2023 and attended by the City of Pflugerville, Owner's Representative (CP&Y), and Engineer (Freese and Nichols, Inc.). Based on the Proposal evaluation and previous project experience with Smith Pump Company by Freese and Nichols, CP&Y, and the City of Pflugerville, Smith Pump Company, Inc. appears qualified and capable of providing the equipment and special services for this project. As a result, Freese and Nichols recommends that the City of Pflugerville award the Package A – Pump Equipment contract to Smith Pump Company, Inc. in the amount of \$1,596,407.25.

If you have any questions or concerns, please let us know.

Sincerely,



Anne Hoskins, P.E.  
 Project Manager

Attachments  
 Bid Tabulation

# BID TABULATION - Package A



10431 Morado Circle, Suite 300 \* Austin, Texas 78759 \* 512-617-3100 \* FAX 512-617-3101

**CLIENT:** CITY OF PFLUGERVILLE  
**PROJECT:** Secondary Colorado Raw Water Pump Station Expansion Equipment Pre-Purchase  
**PROJECT NO:** PFL22216  
**BID DATE:** January 31st, 2023

GENERAL BASE BID ITEMS				Freese and Nichols, Inc.		Smith Pump Company, Inc.	
Item No.	Description	Unit	Estimated Quantity	EOPC*		Unit Price	Extended Amount
1	Units and Motors w/14" Discharge Flange.	EACH	4	\$2,686,080.00		\$267,461.31	\$1,069,845.24
2	Furnish the Reduced Voltage Soft Starters (RVSS)	EACH	2	\$354,000.00		\$90,921.25	\$181,842.50
3	Furnish the Variable Frequency Drivers (VFDs)	EACH	2	\$169,920.00		\$167,171.25	\$334,342.50
4	Provide allowance for proper pump and motor storage at pump manufacturer's facility after full testing and acceptance	WEEK	24	-		\$0.01	\$0.24
<b>TOTAL AMOUNT - GENERAL BASE BID ITEMS</b>				<b>\$3,210,000.00</b>			<b>\$1,586,030.48</b>

ALTERNATE BID ITEMS (MAY NOT BE SELECTED)				Freese and Nichols, Inc.		Smith Pump Company, Inc.	
1A	Alternative Bid: Furnish the Vertical Turbine Pumping Units and Motors w/ 16" Discharge Flange.	EACH	4	-		\$269,473.88	\$1,077,895.52
<b>TOTAL AMOUNT - BASE BID W/ALTERNATE PUMPS</b>				<b>-</b>			<b>\$1,594,080.76</b>

PROPOSED CONTRACT TIMES		Freese and Nichols, Inc.		Smith Pump Company, Inc.	
Calendar Days from NTP to Furnish Package A - Pump Equipment ready to install (Substantial Completion)	520	Calendar Days		490	Calendar Days
Calendar Days from NTP to complete Special Services for Package A - Pump Equipment (Final Completion)	740	Calendar Days		580	Calendar Days

\*EOPC = Engineers Opinion of Probable Cost