Stone Hill Park Project

THE CITY OF PFLUGERVILLE

PARKS & RECREATION DEPARTMENT

400 IMMANUEL RD
Pflugerville, Texas. 78660

BID TABULATION

CONTRACT : Stone Hill Park

Funding Source Notes
Stone Hill Project
GO Bond $2,000,000.00{2014 Park Bonds
Parkland Dedication $172,500.00|Western Rim Development Agreement
Total $2,172,500.00
Pfluger Park Restroom Project
Source Amount Notes
Reserve Funds $45,000.00|Pfluger RR Design
CO's $282,000.00|Pfluger RR Construction
|T0ta| $402,000.00 |
Project Costs Notes
Stone Hill
Design
PDR $30,654.00|Complete
Supplemental #1 $204,081.35|Prelim Design Report Complete
Design Total $234,735.35|Design & Construction Admin
Other

Misc

$10,000.00

Bidding & Permitting Allowance

Design & Other Total

$244,735.35

Construction

$1,675,719.80

Barr Co Volume #1 w/ out Alternates

Splash Pad $150,000 Scope Cut
Playground $200,000 Not included in bid
Construction Total $1,675,719.80
Project Total $1,920,455.15
Available $252,044.85|Contingency
Pfluger RR
Design
Agreement | $32,360.00|Design & Construction Admin
Other
Misc $12,640.00|Bidding & Permitting Allowance
Total $45,000.00

Construction

Construction $351,152.18|Barr Co Volume #2
Project Total $396,152.18
Available $5,847.82|Contingency

Project Construction Total

$2,026,871.98

LOCATION : Chambers BARR COMPANY
DATE: 12/2/16
Bid Bond? Y
Relevant Exper? Y
Proposal Form? Y
Addendums? Y
APPROX. UNIT
ITEM UNIT QTY. PRICE COST
VOLUME 1
1. Chain Link Fence §LF 1150 $20.14 $23,161.00
2. P.C. concrete sidewSF 38500 $5.48 $210,980.00
3. Bermuda Sod SY 1764 $4.45 $7,849.80
4. Park ImprovementqLS 1 $1,433,729.00
TOTAL BASE VOLUME 1: $1,675,719.80
5. Add. Alt #1 LS 1 $175,487.10
6. Add. Alt. #2 LS 1 $102,068.32
TOTAL ALTERNATE BID: $277,555.42
VOLUME 2
7. Pfluger Restroom  |LS 1 $351,152.18
TOTALVOL.1&2 $2,026,871.98

TOTAL VOL. 1&2 BASE BID W/ ALTERNATES:

$2,304,427.40




