










































Freese and Nichols, Inc.

Basic Services

Special Services

Total Project

Employee Kendall King Rebecca Musk Mike Morrison Leonard Ripley Coby Gee Michael Sherer Brian King Patrick Garnett
Katie 

Leatherwood
Billy Metzger

Milton 

Arceneaux
GIS Analyst III Scott Cole Jessica Vassar

David A. 

Christiansen
Sherrie Hubble

Project Role PM APM QC PE PE EIT GIS Environmental Environmental Accounting CAD GIS Modeling PE EIT GIS

Tasks �    |   Current Hourly Bill Rate � $240 $156 $240 $240 $156 $137 $156 $178 $156 $148 $153 $113 $240 $178 $137 $137

PROJECT MANAGEMENT -$           -$           -$           -$           

A Consult With City 10 12 6 28 5,712$       -$           -$           5,712$       

B Monthly Invoicing 8 12 20 3,024$       -$           -$           3,024$       

C Monthly Status Reports 8 6 14 2,136$       -$           -$           2,136$       

D Project Management Plan & Controls 12 24 36 6,624$       -$           -$           6,624$       

POPULATION & FLOW PROJECTIONS -$           -$           -$           -$           

A Kick-off Meeting and  Data Collection 2 6 2 6 4 12 6 38 6,514$       555$          -$           7,069$       

B Develop Land Use and Population Projections 2 4 24 40 8 78 12,120$     -$           -$           12,120$     

C Develop Flow Projections 2 1 2 4 2 11 1,730$       -$           -$           1,730$       

D Population/Flow Projection Meeting with City 2 2 2 2 8 1,422$       -$           -$           1,422$       

E Prepare Draft Memorandum 2 2 2 4 16 36 4 66 10,560$     102$          -$           10,662$     

F Review Meeting 2 2 2 4 4 8 22 4,040$       555$          -$           4,595$       

G Prepare Final Memo 2 2 2 4 12 4 26 4,176$       203$          -$           4,379$       

SITING STUDY -$           -$           -$           -$           

A Define WWTP Land Area Required 2 2 2 4 8 8 26 4,576$       -$           -$           4,576$       

B Facility Siting & Task Kickoff Meeting with City 2 2 2 2 8 1,628$       268$          -$           1,896$       

C Identify & Screen Candidate Sites 4 4 2 6 16 4 4 4 8 52 8,056$       10$            -$           8,066$       

D Candidate Site Review Meeting 4 4 4 4 16 3,256$       107$          -$           3,363$       

E Consultation Meeting with TCEQ 2 2 2 8 14 2,520$       -$           -$           2,520$       

F Detailed Evaluation of Candidate Sites 4 8 4 4 12 16 8 8 8 12 84 13,468$     219$          -$           13,687$     

G Sizing Proposed Collection System 2 2 4 8 20 4 40 6,464$       -$           -$           6,464$       

H Beneficial Use of Interim WWTP 2 4 3 4 8 21 4,032$       107$          -$           4,139$       

I Conceptual Design 8 8 4 12 24 24 6 86 15,102$     -$           -$           15,102$     

J Prepare Draft Memorandum 4 8 2 8 12 30 4 4 6 12 90 14,218$     203$          -$           14,421$     

K Review Meeting 2 2 2 6 1,272$       107$          -$           1,379$       

L Prepare Final Memo 2 8 2 4 12 28 4,476$       203$          -$           4,679$       

M Attend Management/Council Meetings 4 4 4 4 16 3,256$       54$            -$           3,310$       

N Prepare for and Attend Mtg with Neighbor Comm 8 12 8 4 4 8 44 7,028$       -$           -$           7,028$       

-$           -$           -$           -$           

               82             140                43                34                74                90                16                16                30                18                28                46                25                74             134                28                -   878             147,410$   2,693$       -$           150,103$   

 $    19,680  $    21,840  $    10,320  $      8,160  $    11,544  $    12,330  $      2,496  $      2,848  $      4,680  $      2,664  $      4,284  $      5,198  $      6,000  $    13,172  $    18,358  $      3,836  $            -   

Annual Rate 

Escalation %

Phase Task

Total Basic Services Hours

Total Basic Services Labor Effort

Total Hours
Total Labor 

Effort

Basic Services

Total 

Expense 

Effort

Total Sub 

Effort
Total Effort

-                                   

Project Fee Summary

150,103                           

150,103                           
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Freese and Nichols, Inc.

Basic Services

Special Services

Total Project

-                                   

Project Fee Summary

150,103                           

150,103                           

City of Pflugerville

New Sweden Wastewater Treatment Plant - Phase A Study

August 10, 2017

Attachment 2 - Detailed Cost Breakdown

Phase Task Expenses
Tech 

Charge
Miles Meals Hotel

B&W 
(sheet)

Color 
(sheet)

Binding 
(each)

Lg Format - 
Bond - 

B&W (sq. 
ft.)

Lg Format - 
Glossy/Myla

r - B&W 
(sq. ft.)

Other Other Other Other Other Other Other Other
Total Exp 

Effort

PROJECT MANAGEMENT -$           

A Consult With City 28 -$           

B Monthly Invoicing 20 -$           

C Monthly Status Reports 14 -$           

D Project Management Plan & Controls 36 -$           

POPULATION & FLOW PROJECTIONS -$           

A Kick-off Meeting and  Data Collection 38 500 100 150 555$           

B Develop Land Use and Population Projections 78 -$           

C Develop Flow Projections 11 -$           

D Population/Flow Projection Meeting with City 8 -$           

-$           

E Prepare Draft Memorandum 66 500 200 5 102$           

F Review Meeting 22 500 100 150 555$           

G Prepare Final Memo 26 1,000 400 10 203$           

SITING STUDY -$           

A Define WWTP Land Area Required 26 -$           

B Facility Siting & Task Kickoff Meeting with City 8 500 268$           

C Identify & Screen Candidate Sites 52 40 10$             

D Candidate Site Review Meeting 16 200 107$           

E Consultation Meeting with TCEQ 14 -$           

F Detailed Evaluation of Candidate Sites 84 200 500 200 5 40 219$           

G Sizing Proposed Collection System 40 -$           

H Beneficial Use of Interim WWTP 21 200 107$           

I Conceptual Design 86 -$           

J Prepare Draft Memorandum 90 1,000 400 10 203$           

K Review Meeting 6 200 107$           

L Prepare Final Memo 28 1,000 400 10 203$           

M Attend Management/Council Meetings 16 100 54$             

N Prepare for and Attend Mtg with Neighbor Comm 44 -$           

-$           

878            2,400         200            300            4,000         1,600         40              80              -             -             -             -             -             -             -             -             -             

-$           1,284$       230$          345$          400$          400$          10$            20$            -$           -$           -$           -$           -$           -$           -$           -$           -$           2,693$        

Total Basic Services Items

Total Basic Services Expenses Effort
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