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November 2019
Item 

Number Description Units Unit Price Quantity Total Price

1.01 Standard Concrete Walkways [Phase 1] SF $6.50 12,000       78,000.00$                           
1.02 Decorative Paving Walkways [Phase 1] SF $10.00 1,800         18,000.00$                           
1.03 Decomposed Granite Trails (trail behind esplanade and connection to neighborhood) SF $4.00 12,870       51,480.00$                           

 Sub-Total Hardscape Elements 147,480.00$                         

2.01 Proposed Landscape allowance [Phase 1] (10% parking & 10% esplanade constr. costs) LS $87,000.00 1                87,000.00$                           
2.02 Irrigation allowance (5% of esplanade area) LS $7,000.00 1                7,000.00$                             

 Sub-Total Landscape Elements 94,000.00$                           

3.01 Parking lot (~110 spots added [190], resurfacing and added parking lot, striping, C&G) LS $690,000.00 1                690,000.00$                         
3.02 Utilities (water and wastewater lines for water fountains & new restroom) LS $35,000.00 1                35,000.00$                           

Sub-Total Site Infrastructure 725,000.00$                         

4.01 Refurbish Existing Restroom Building (new fixtures, furnishings, lighting, paint) Allowance LS $50,000.00 1                50,000.00$                           
4.02 New Restroom Facility (open-air, custom design, 4 mens, 4 womens) Allowance LS $400,000.00 1                400,000.00$                         

 Sub-Total Refurb. & New Building 450,000.00$                         

5.01 Site Furnishings Allowance [Phase 1] (15% of esplanade area) LS $20,000.00 1                20,000.00$                           
Sub-Total Site Furnishings 20,000.00$                           

6.01 Lighting, Fixtures, and Wiring Allowance [Phase 1] (5% parking & 10% esplanade costs) LS $51,000.00 1                51,000.00$                           
Sub-Total Site Lighting & Electrical 51,000.00$                           

7.01 General conditions, Mobilization, Site preparation (5% of Phase 1 project cost) LS $74,000.00 1                74,000.00$                           
 

Sub-Total Beach Area Construction 1,561,480.00$                      

Construction Contingency (10%) 156,000.00$                         
Soft Cost Contingency (12%) 187,000.00$                         

Total Estimated Development Cost $1,904,480.00

2) Unit pricing is based on average cost statewide and does not account for any site specific determinates that would effect costs of construction (i.e., unknown subsurface 
conditions, structural foundations/footing per local soil conditions, etc.).
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Assumptions/Disclaimers

1) All Opinion of Probable Construction Costs (OPCC) represent the Consultant and their Sub-Consultant(s) best judgment as professionals familiar with the construction industry 
and current available unit pricing. Consultant/Sub-Consultant(s) do not guarantee that proposals, bids or actual Project Construction Costs will not vary from this opinion.  Quantities 
are estimates only and the actual amount of work and/or materials are contingent upon final existing conditions, survey, and construction design of these improvements.

3)  Regulatory Review, Permitting and Fees are not included in this OPCC.

4) Horizontal utility adjustments/relocations/extensions/services for storm sewer, domestic water, sanitary sewer, gas, electric and communication utility lines to the site are not 
included in this OPCC.

5) Projection of future construction costs should include a 10% annual increase at a minimum.
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June 2019

Item Number Description Units Unit Price Quantity Total Price

1.01 Remove existing buildings and garage slab (testing and abatment for asbestos and lead) allowance LS $50,000.00 1 50,000.00$          
 Sub-Total Building Demo 50,000.00$          

2.01 Semi - Permanent Restroom (simple metal enclosure to contain port-a-cans) LS $10,000.00 1 10,000.00$          
2.02 Regional Trail connection (9,500sf) LS $66,500.00 1 66,500.00$          
2.03 Community Gardens (55 total plots with gravel walking surface) LS $300,000.00 1 300,000.00$        
2.04 Simple Shade Structure(prefab hip roof structure) LS $30,000.00 1 30,000.00$          
2.05 Price increase for Artistic Shade Structure (allowance) LS $50,000.00 1 50,000.00$          
2.06 Benches (Allowance) EA $2,000.00 3 6,000.00$             
2.07 Drinking fountain with bottle filler EA $4,500.00 1 4,500.00$             

 Sub-Total Hardscape Elements 467,000.00$        

3.01 Proposed trees (3" min.) EA $500.00 20 10,000.00$          
3.02 bio-swales (heavily landscaped) allowance LS $100,000.00 1 100,000.00$        
3.03 Irrigation (sub-surface and drip) SF $1.50 35000 52,500.00$          

 Sub-Total Landscape Elements 162,500.00$        

4.01 Parking lot and utilities (4,700 SY Parking) LS $625,000.00 1 625,000.00$        
 Sub-Total Parking and Infrastructure 625,000.00$        

5.01 General site grading and earthwork (5% of project cost) LS 65,000.00$             1 65,000.00$          
 Sub-Total Misc. 65,000.00$          

 

Sub-Total Estimated Construction Cost 1,369,500.00$     

Construction Contingency (10%) 136,950.00$        
Soft Cost Contingency (12%) 181,000.00$        

Total Estimated Construction Cost $1,687,450.00

5) Projection of future construction costs should include a 10% annual increase at a minimum.

Assumptions/Disclaimers

1) All Opinion of Probable Construction Costs (OPCC) represent the Consultant and their Sub-Consultant(s) best judgment as professionals familiar with the construction industry and current 
available unit pricing. Consultant/Sub-Consultant(s) do not guarantee that proposals, bids or actual Project Construction Costs will not vary from this opinion.  Quantities are estimates only and 
the actual amount of work and/or materials are contingent upon final existing conditions, survey, and construction design of these improvements.

2) Unit pricing is based on average cost statewide and does not account for any site specific determinates that would effect costs of construction (i.e., unknown subsurface conditions, 
structural foundations/footing per local soil conditions, etc.).

3)  Regulatory Review, Permitting and Fees are not included in this OPCC.

4) Horizontal utility adjustments/relocations/extensions/services for storm sewer, domestic water, sanitary sewer, gas, electric and communication utility lines to the site are not included in this 
OPCC.
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