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PROFESSIONAL SERVICES AGREEMENT 

FOR 

TERRELL LANE EXTENSION 
 

 

STATE OF TEXAS  § 

§ 

COUNTY OF TRAVIS § 
 
 

This Agreement is entered into by and between the City of Pflugerville, a Texas Municipal 

Corporation (“City”), acting by and through its City Manager, and LJA Engineering, Inc. 

(“Consultant”), both of which may be referred to herein singularly as “Party” or collectively as 

the “Parties.” 
 

The Parties hereto severally and collectively agree, and by the execution hereof are bound, to the 

mutual obligations herein contained and to the performance and accomplishment of the tasks 

hereinafter described. 

I.  DEFINITIONS 

 

As used in this Agreement, the following terms shall have meanings as set out below: 
 

“City” is defined in the preamble of this Agreement and includes its successors and assigns. 
 

“Consultant” is defined in the preamble of this Agreement and includes its successors. 
 

“City Manager” shall mean the City Manager and/or his designee. 

 

II.  TERM 
 

2.1 This agreement shall become effective upon execution by the City and shall remain in 

effect until satisfactory completion of the Scope of Work unless terminated as provided for in this 

Agreement.  
 

2.2 If funding for the entire Agreement is not appropriated at the time this Agreement is 

entered into, City retains the right to terminate this Agreement at the expiration of each of City’s 

budget periods, and any subsequent contract period is subject to and contingent upon such 

appropriation 

III. SCOPE OF SERVICES AND PROJECT SCHEDULE 
 

Consultant agrees to provide the services described in this Article III entitled Scope of 

Services and Project Schedule in exchange for the compensation described in Article IV. 

Compensation. Scope of Services and Project Schedule are detailed in Attachment 1 which are 

incorporated by reference as if written and copied herein.  The terms and conditions of this 

Agreement shall control in the event of a conflict with any terms and conditions set forth therein. 
 

All work performed by Consultant hereunder shall be performed to the satisfaction of the 

City Manager. The determination made by City Manager shall be final, binding and conclusive 

on all Parties hereto. City shall be under no obligation to pay for any work performed by 

Consultant, which is not satisfactory to City Manager. City shall have the right to terminate this 

Agreement, in accordance with Article VII. Termination, in whole or in part, should Consultant’s 

work not be satisfactory to City Manager; however, City shall have no obligation to terminate and 

may withhold payment for any unsatisfactory work, as stated herein, even should City elect not 

to terminate.  
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IV. COMPENSATION TO CONSULTANT 
 

4.1 In consideration of Consultant’s performance in a satisfactory and efficient        

manner, as determined solely by City Manager, of all services and activities set forth in                 

this Agreement, City agrees to pay Consultant an amount not to exceed one hundred seventy-

seven thousand three hundred thirty dollars ($177,330.00) as total compensation, to be paid 

to Consultant as further detailed in Attachment 1. 
 

4.2 No additional fees or expenses of Consultant shall be charged by Consultant nor be 

payable by City. The parties hereby agree that all compensable expenses of Consultant have been 

provided for in the total payment to Consultant as specified in section 4.1 above. Total payments 

to Consultant cannot exceed that amount set forth in section 4.1 above, without prior approval 

and agreement of all parties, evidenced in writing and approved by the City. 
 

 4.3 Final acceptance of work products and services require written approval by City. The 

approval official shall be the City Manager. Payment will be made to Consultant following written 

approval of the final work products and services by the City Manager. City shall not be obligated 

or liable under this Agreement to any party, other than Consultant, for the payment of any monies 

or the provision of any goods or services. 
 

V. OWNERSHIP OF DOCUMENTS 
 

 5.1 Any and all writings, documents or information in whatsoever form and character 

produced by Consultant pursuant to the provisions of this Agreement is the exclusive property of 

City; and no such writing, document or information shall be the subject of any copyright or 

proprietary claim by Consultant. 

 

 5.2 Consultant understands and acknowledges that as the exclusive owner of any and all 

such writings, documents and information, City has the right to use all such writings, documents 

and information as City desires, without restriction. Any use of such writings, documents and 

information on extensions of this project or on any other project without specific adaptation by 

Consultant shall be at the City’s sole risk and without liability to the Consultant. 
 

VI. RECORDS RETENTION 
 

6.1 Consultant and its subcontractors, if any, shall properly, accurately and completely 

maintain all documents, papers, and records, and other evidence pertaining to the services 

rendered hereunder (hereafter referred to as “documents”), and shall make such materials 

available to the City at their respective offices, at all reasonable times and as often as City may 

deem necessary during the Agreement period, including any extension or renewal hereof, and the 

record retention period established herein, for purposes of  audit, inspection, examination, and 

making excerpts or copies of same by City and any of its authorized representatives. 

 

6.2 Consultant shall retain any and all documents produced as a result of services provided 

hereunder for a period of four (4) years (hereafter referred to as “retention period”) from the date 

of termination of the Agreement. If, at the end of the retention period, there is litigation or other 

questions arising from, involving or concerning this documentation or the services provided 

hereunder, Consultant shall retain the records until the resolution of such litigation or other such 

questions. Consultant acknowledges and agrees that City shall have access to any and all such 

documents at any and all times, as deemed necessary by City, during said retention period. City 

may, at its election, require Consultant to return said documents to City prior to or at the 

conclusion of said retention.  
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6.3 Consultant shall notify City, immediately, in the event Consultant receives any 

requests for information from a third party, which pertain to the documentation and records 

referenced herein. Consultant understands and agrees that City will process and handle all such 

requests. 

 

VII. TERMINATION 

 

7.1 For purposes of this Agreement, "termination" of this Agreement shall mean 

termination by expiration of the Agreement term as stated in Article II. Term, or earlier 

termination pursuant to any of the provisions hereof. 

 

 7.2 Termination Without Cause. This Agreement may be terminated by either Party 

upon 15 calendar days’ written notice, which notice shall be provided in accordance with Article 

VIII. Notice. 

 

7.3 Termination For Cause. Upon written notice, which notice shall be provided in 

accordance with Article VIII. Notice, City may terminate this Agreement as of the date provided 

in the notice, in whole or in part, upon the occurrence of one (1) or more of the following events, 

each of which shall constitute an Event for Cause under this Agreement: 

 

7.3.1 The sale, transfer, pledge, conveyance or assignment of this Agreement 

without prior approval, as provided in Article XII. Assignment and 

Subcontracting. 

 

7.4 Defaults With Opportunity for Cure.  Should Consultant default in the 

performance of this Agreement in a manner stated in this section 7.4 below, same shall be 

considered an event of default. City shall deliver written notice of said default specifying such 

matter(s) in default. Consultant shall have fifteen (15) calendar days after receipt of the written 

notice, in accordance with Article VIII. Notice, to cure such default.  If Consultant fails to cure 

the default within such fifteen-day cure period, City shall have the right, without further notice, 

to terminate this Agreement in whole or in part as City deems appropriate, and to contract with 

another consultant to complete the work required in this Agreement. City shall also have the right 

to offset the cost of said new Agreement with a new consultant against Consultant’s future or 

unpaid invoice(s), subject to the duty on the part of City to mitigate its losses to the extent required 

by law.  

7.4.1 Bankruptcy or selling substantially all of company’s assets 

7.4.2 Failing to perform or failing to comply with any covenant herein required 

7.4.3 Performing unsatisfactorily 

 

7.5 Termination By Law.  If any state or federal law or regulation is enacted or 

promulgated which prohibits the performance of any of the duties herein, or, if any law is 

interpreted to prohibit such performance, this Agreement shall automatically terminate as of the 

effective date of such prohibition. 

 

7.6 Regardless of how this Agreement is terminated, Consultant shall affect an orderly 

transfer to City or to such person(s) or firm(s) as the City may designate, at no additional cost to 

City, all completed or partially completed documents, papers, records, charts, reports, and any 

other materials or information produced as a result of or pertaining to the services rendered by 

Consultant, or provided to Consultant, hereunder, regardless of storage medium, if so requested 

by City, or shall otherwise be retained by Consultant in accordance with Article VI. Records 
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Retention.  Any record transfer shall be completed within thirty (30) calendar days of a written 

request by City and shall be completed at Consultant’s sole cost and expense. Payment of 

compensation due or to become due to Consultant is conditioned upon delivery of all such 

documents, if requested. 

 

7.7  Within forty-five (45) calendar days of the effective date of completion, or 

termination or expiration of this Agreement, Consultant shall submit to City its claims, in detail, 

for the monies owed by City for services performed under this Agreement through the effective 

date of termination. Failure by Consultant to submit its claims within said forty-five (45) calendar 

days shall negate any liability on the part of City and constitute a Waiver by Consultant of any 

and all right or claims to collect monies that Consultant may rightfully be otherwise entitled to 

for services performed pursuant to this Agreement. 

 

7.8 Upon the effective date of expiration or termination of this Agreement, Consultant 

shall cease all operations of work being performed by Consultant or any of its subcontractors 

pursuant to this Agreement.  

 

7.9 Termination not sole remedy.   In no event shall City’s action of terminating this 

Agreement, whether for cause or otherwise, be deemed an election of City’s remedies, nor shall 

such termination limit, in any way, at law or at equity, City’s right to seek damages from or 

otherwise pursue Consultant for any default hereunder or other action.     

 

VIII. NOTICE 

 

Except where the terms of this Agreement expressly provide otherwise, any election, 

notice or communication required or permitted to be given under this Agreement shall be in 

writing and deemed to have been duly given if and when delivered personally (with receipt 

acknowledged), or three (3) days after depositing same in the U.S. mail, first class, with proper 

postage prepaid, or upon receipt if sending the same by certified mail, return receipt requested, or 

upon receipt when sent by a commercial courier service (such as Federal Express or DHL 

Worldwide Express) for expedited delivery to be confirmed in writing by such courier, at the 

addresses set forth below or to such other address as either Party may from time to time designate 

in writing.   
 

 

If intended for City, to: City of Pflugerville 

                                                      Attn: Gabriela Jurcovan 

                                                      Project Manager 

                                                      P.O Box 589 

                                                      Pflugerville, Texas 78660 

  

 

              If intended for Consultant, to:  LJA Engineering, Inc. 

      Attn: Derek Bohls, PE 

      Vice President 

      2700 La Frontera, Suite 200 

      Round Rock, Texas 78681        
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IX.  INSURANCE 

 

9.1 Prior to the commencement of any work under this Agreement, Consultant shall 

furnish copies of all required endorsements and an original completed Certificate(s) of Insurance 

to the City, which shall be clearly labeled “Terrell Lane Extension” in the Description of 

Operations block of the Certificate. The original Certificate(s) shall be completed by an agent and 

signed by a person authorized by that insurer to bind coverage on its behalf.  The City will not 

accept Memorandum of Insurance or Binders as proof of insurance. The original certificate(s) or 

form must have the agent’s original signature, including the signer’s company affiliation, title and 

phone number, and be mailed, with copies of all applicable endorsements, directly from the 

insurer’s authorized representative to the City. The City shall have no duty to pay or perform 

under this Agreement until such certificate and endorsements have been received and approved 

by the City. No officer or employee, other than the City Attorney, shall have authority to waive 

this requirement. 

 

9.2  The City reserves the right to review the insurance requirements of this Article during 

the effective period of this Agreement and any extension or renewal hereof and to modify 

insurance coverages and their limits when deemed necessary and prudent by City Attorney based 

upon changes in statutory law, court decisions, or circumstances surrounding this Agreement. In 

no instance will City allow modification whereupon City may incur increased risk. 

 

9.3 A Consultant’s financial integrity is of interest to the City; therefore, subject to 

Consultant’s right to maintain reasonable deductibles in such amounts as are approved by the 

City, Consultant shall obtain and maintain in full force and effect for the duration of this 

Agreement, and any extension hereof, at Consultant’s sole expense, insurance coverage written 

on an occurrence basis, by companies authorized and admitted to do business in the State of Texas 

and with an A.M Best’s rating of no less than  A- (VII), in the following types and for an amount 

not less than the amount listed below: 

City of Pflugerville 

Insurance Requirements 

 

Consultant performing work on City property or public right-of-way for the City of Pflugerville 

shall provide the City a certificate of insurance evidencing the coverage provisions identified 

herein. Consultant shall provide the City evidence that all subcontractors performing work on the 

project have the same types and amounts of coverage as required herein or that the subcontractors 

are included under the contractor’s policy.  The City, at its own discretion, may require a certified 

copy of the policy. 

 

All insurance companies and coverage must be authorized by the Texas Department of Insurance 

to transact business in the State of Texas and must be acceptable to the City of Pflugerville. 

 

Listed below are the types and amounts of insurance required.  The City reserves the right to 

amend or require additional types and amounts of coverage or provisions depending on the nature 

of the work. 
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Type of Insurance                           Amount of Insurance                   Provisions 

Commercial General 

(Public) Liability to include 

coverage for: 

   Premises/Operations 
 

   Products/ Completed 
 

   Operations 
 

   Independent Contractors  
 

   Personal Injury 
 

   Contractual Liability 

1,000,000 per occurrence, 

2,000,000 general aggregate 

 

                   Or  

 

2,000,000 combined single 

coverage limit 

 

City to be listed as additional 

insured and provide 30 days’ 

notice of cancellation or 

material change in coverage 

 

City to be provided a waiver 

of subrogation 

 

City prefers that insurer be 

rated B+V1 or higher by 

A.M. Best or A or higher by 

Standard & Poors 

 

Business Auto Liability 1,000,000 combined single 

limit 

City to be provided a waiver 

of subrogation 

 

Workers’ Compensation & 

Employers Liability 

 

Statutory Limits 

1,000,000 each accident 

City to be provided a waiver 

of subrogation 

 

Professional Liability   1,000,000 

 

Questions regarding this insurance should be directed to the City of Pflugerville (512) 990-6100 

A contract will not be issued without evidence of Insurance. City will only accept the ACORD 

25 or ISO certificate of insurance forms.                    

 

9.4 The City shall be entitled, upon request and without expense, to receive copies of the 

policies, declaration page and all endorsements thereto as they apply to the limits required by the 

City, and may require the deletion, revision, or modification of particular policy terms, conditions, 

limitations or exclusions (except where policy provisions are established by law or regulation 

binding upon either of the Parties hereto or the underwriter of any such policies). Consultant shall 

be required to comply with any such requests and shall submit a copy of the replacement 

certificate of insurance to City at the address provided below within 10 days of the requested 

change. Consultant shall pay any costs incurred resulting from said changes.  

 

City of Pflugerville 

Capital Improvement Program 

P.O. Box 589 

Pflugerville, Texas 78691-0589 
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9.5 Consultant agrees that with respect to the above required insurance, all insurance 

policies are to contain or be endorsed to contain the following provisions: 

 

• Name the City, its officers, officials, employees, volunteers, and elected 

representatives as additional insured by endorsement under terms satisfactory to 

the City, as respects operations and activities of, or on behalf of, the named insured 

performed under contract with the City, with the exception of the workers’ 

compensation and professional liability  policies;  

 

• Provide for an endorsement that the “other insurance” clause shall not apply to the 

City of Pflugerville where the City is an additional insured shown on the policy; 

 

• Workers’ compensation and employers’ liability policies will provide a waiver of 

subrogation in favor of the City. 

 

• Provide thirty (30) calendar days advance written notice directly to City of any 

suspension, cancellation, non-renewal or material change in coverage, and not less 

than ten (10) calendar days advance notice for nonpayment of premium.  

 

 9.6 Within five (5) calendar days of a suspension, cancellation or non-renewal of 

coverage, Consultant shall provide a replacement Certificate of Insurance and applicable 

endorsements to City. City shall have the option to suspend Consultant’s performance should 

there be a lapse in coverage at any time during this Agreement. Failure to provide and to maintain 

the required insurance shall constitute a material breach of this Agreement. 

 

9.7 In addition to any other remedies the City may have upon Consultant’s failure to 

provide and maintain any insurance or policy endorsements to the extent and within the time 

herein required, the City shall have the right to order Consultant to stop work hereunder, and/or 

withhold any payment(s) which become due to Consultant hereunder until Consultant 

demonstrates compliance with the requirements hereof.  

 

9.8 Nothing herein contained shall be construed as limiting in any way the extent to which 

Consultant may be held responsible for payments of damages to persons or property resulting 

from Consultant’s or its subcontractors’ performance of the work covered under this Agreement. 

 

9.9 It is agreed that, excepting Professional Liability, Consultant’s insurance shall be 

deemed primary and non-contributory with respect to any insurance or self-insurance carried by 

the City of Pflugerville for liability arising out of operations under this Agreement. 

 

9.10 It is understood and agreed that the insurance required is in addition to and separate 

from any other obligation contained in this Agreement. 

 

9.11 Consultant and any of its Subcontractors are responsible for all damage to their own 

equipment and/or property. 
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X. INDEMNIFICATION 

 

10.1 CONSULTANT covenants and agrees to  INDEMNIFY and HOLD 

HARMLESS, the CITY and the elected officials, employees, officers, directors, volunteers 

and representatives of the CITY, individually and collectively, from and against any and all 

costs, claims, liens, damages, losses, expenses, fees, fines, penalties, proceedings, actions, 

demands, causes of action, or liability for damages caused by or resulting from an act of 

negligence, intentional tort, intellectual property infringement, or failure to pay a 

subcontractor or supplier committed by the CONSULTANT or the CONSULTANT’s 

agent, CONSULTANT under contract, or another entity over which the CONSULTANT 

exercises control.  Such acts may include personal or bodily injury, death and property 

damage, made upon the CITY directly or indirectly arising out of, resulting from or related 

to CONSULTANT’S activities under this Agreement, including any negligent or intentional 

acts or omissions of CONSULTANT, any agent, officer, director, representative, employee, 

consultant or subcontractor of CONSULTANT, and their respective officers, agents 

employees, directors and representatives while in the exercise of the rights or performance 

of the duties under this Agreement. The indemnity provided for in this paragraph shall not 

apply to any liability resulting from the negligence of CITY, its elected officials, employees, 

officers, directors, volunteers and representatives, in instances where such negligence causes 

personal injury, death, or property damage.  In no event shall the indemnification obligation 

extend beyond the date with when the institution of legal or equitable proceedings for the 

professional negligence would be barred by any applicable statute of repose or statute of 

limitations. 

 

10.2 The provisions of this INDEMNITY are solely for the benefit of the Parties hereto 

and not intended to create or grant any rights, contractual or otherwise, to any other person or 

entity. CONSULTANT shall advise the CITY in writing within 24 hours of any claim or demand 

against the CITY or CONSULTANT known to CONSULTANT related to or arising out of 

CONSULTANT's activities under this AGREEMENT. 

 

10.3 Duty to Defend – Consultant covenants and agrees to hold a DUTY TO 

DEFEND the CITY and the elected officials, employees, officers, directors, volunteers and 

representatives of the CITY, individually and collectively, from and against any and all 

claims, liens, proceedings, actions or causes of action, other than claims based wholly or 

partly on the negligence of, fault of, or breach of contract by the CITY, the CITY’S agent, 

the CITY’S employee or other entity, excluding the CONSULTANT or the 

CONSULTANT’S agent, employee or sub-consultant, over which the CITY exercises 

control. CONSULTANT is required under this provision and fully satisfies this provision 

by naming the CITY and those representatives listed above as additional insured under the 

CONSULTANT’S general liability insurance policy and providing any defense provided by 

the policy upon demand by CITY.    

 

10.4 CONSULTANT is required to perform services to the City under the standard 

of care provided for in Texas Local Government Code § 271.904 (d)(1-2). 

  

10.5 Employee Litigation – In any and all claims against any Party indemnified hereunder 

by any employee of CONSULTANT, any subcontractor, anyone directly or indirectly employed 

by any of them or anyone for whose acts any of them may be liable, the indemnification obligation 

herein provided shall not be limited in any way by any limitation on the amount or type of 
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damages, compensation or benefits payable by or for CONSULTANT or any subcontractor under 

worker’s compensation or other employee benefit acts. 

 

10.6 Force Majeure - City agrees that the CONSULTANT is not responsible for damages 

arising from any circumstances such as strikes or other labor disputes; severe weather disruptions, 

natural disasters, fire or other acts of God; riots, war or other emergencies; or failure of any third 

party governmental agency to act in timely manner not caused or contributed to by 

CONSULTANT. 

XI. ASSIGNMENT AND SUBCONTRACTING 

 

11.1 Consultant shall supply qualified personnel as may be necessary to complete the 

work to be performed under this Agreement.  Persons retained to perform work pursuant to this 

Agreement shall be the employees or subcontractors of Consultant. Consultant, its employees or 

its subcontractors shall perform all necessary work.  

 

11.2  It is City’s understanding and this Agreement is made in reliance thereon, that 

Consultant intends to use the following subcontractors in the performance of this Agreement: ACI 

Environmental Any deviation from this subcontractor list, whether in the form of deletions, 

additions or substitutions shall be approved by City prior to the provision of any services by said 

subcontractor.  

 

11.3  Any work or services approved for subcontracting hereunder shall be subcontracted 

only by written contract and, unless specific waiver is granted in writing by the City, shall be 

subject by its terms to each and every provision of this Agreement. Compliance by subcontractors 

with this Agreement shall be the responsibility of Consultant. City shall in no event be obligated 

to any third party, including any subcontractor of Consultant, for performance of services or 

payment of fees. Any references in this Agreement to an assignee, transferee, or subcontractor, 

indicate only such an entity as has been approved by the City.  

 

11.4  Except as otherwise stated herein, Consultant may not sell, assign, pledge, transfer 

or convey any interest in this Agreement, nor delegate the performance of any duties hereunder, 

by transfer, by subcontracting or any other means, without the consent of the City Council, as 

evidenced by passage of an ordinance. As a condition of such consent, if such consent is granted, 

Consultant shall remain liable for completion of the services outlined in this Agreement in the 

event of default by the successor Consultant, assignee, transferee or subcontractor.  

 

11.5  Any attempt to transfer, pledge or otherwise assign this Agreement without said 

written approval, shall be void ab initio and shall confer no rights upon any third person.  Should 

Consultant assign, transfer, convey, delegate, or otherwise dispose of any part of all or any part 

of its right, title or interest in this Agreement, City may, at its option, cancel this Agreement and 

all rights, titles and interest of Consultant shall thereupon cease and terminate, in accordance with 

Article VII. Termination, notwithstanding any other remedy available to City under this 

Agreement. The violation of this provision by Consultant shall in no event release Consultant 

from any obligation under the terms of this Agreement, nor shall it relieve or release Consultant 

from the payment of any damages to City, which City sustains as a result of such violation. 
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XII. INDEPENDENT CONTRACTOR 

 

Consultant covenants and agrees that he or she is an independent contractor and not an officer, 

agent, servant or employee of City; that Consultant shall have exclusive control of and exclusive 

right to control the details of the work performed hereunder and all persons performing same, and 

shall be responsible for the acts and omissions of its officers, agents, employees, contractors, 

subcontractors and consultants; that the doctrine of respondent superior shall not apply as between 

City and Consultant, its officers, agents, employees, contractors, subcontractors and consultants, 

and nothing herein shall be construed as creating the relationship of employer-employee, 

principal-agent, partners or joint venturers between City and Consultant. The Parties hereto 

understand and agree that the City shall not be liable for any claims which may be asserted by 

any third party occurring in connection with the services to be performed by the Consultant under 

this Agreement and that the Consultant has no authority to bind the City. 

 

 

XIII. CONFLICT OF INTEREST 

 

13.1 Consultant acknowledges that it is informed that the Charter of the City of 

Pflugerville and its Ethics Code prohibit a City officer or employee, as those terms are defined in 

Section 11.06 of the Ethics Code, from having a financial interest in any contract with the City or 

any City agency such as city owned utilities.  An officer or employee has a “prohibited financial 

interest” in a contract with the City or in the sale to the City of land, materials, supplies or service, 

if any of the following individual(s) or entities is a Party to the contract or sale: a City officer or 

employee; his parent, child or spouse; a business entity in which the officer or employee, or his 

parent, child or spouse owns ten (10) percent or more of the voting stock or shares of the business 

entity, or ten (10) percent or more of the fair market value of the business entity; a business entity 

in which any individual or entity above listed is a subcontractor on a City contract, a partner or a 

parent or subsidiary business entity.   

 

13.2  Pursuant to the subsection above, Consultant warrants and certifies, and this 

Agreement is made in reliance thereon, that it, its officers, employees and agents are neither 

officers nor employees of the City.  Consultant further warrants and certifies that it will comply 

with the City’s Ethics Code. 

 

13.3 Certificate of Interested Parties (TEC Form 1295).  For contracts needing City 

Council approval, or any subsequent changes thereto requiring City Council approval, the City 

may not accept or enter into a contract until it has received from the Consultant a completed, 

signed, and notarized TEC Form 1295 complete with a certificate number assigned by the Texas 

Ethics Commission (“TEC”), pursuant to Texas Government Code § 2252.908 and the rules 

promulgated thereunder by the TEC.  The Consultant understands that failure to provide said form 

complete with a certificate number assigned by the TEC may prohibit the City from entering into 

this Agreement. Pursuant to the rules prescribed by the TEC, the TEC Form 1295 must be 

completed online through the TEC’s website, assigned a certificate number, printed, signed and 

notarized, and provided to the City.  The TEC Form 1295 must be provided to the City prior to 

the award of the contract.  The City does not have the ability to verify the information included 

in a TEC Form 1295, and does not have an obligation or undertake responsibility for advising 

Consultant with respect to the proper completion of the TEC Form 1295. 
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XIV.  AMENDMENTS 

 

Except where the terms of this Agreement expressly provide otherwise, any alterations, additions, 

or deletions to the terms hereof, shall be effected by amendment, in writing, executed by both 

City and Consultant, and, if applicable, subject to formal approval by the City Council. 

 

XV. SEVERABILITY 

 

If any clause or provision of this Agreement is held invalid, illegal or unenforceable under present 

or future federal, state or local laws, including but not limited to the City Charter, City Code, or 

ordinances of the City of Pflugerville, Texas, then and in that event it is the intention of the Parties 

hereto that such invalidity, illegality or unenforceability shall not affect any other clause or 

provision hereof and that the remainder of this Agreement shall be construed as if such invalid, 

illegal or unenforceable clause or provision was never contained herein; it is also the intention of 

the Parties hereto that in lieu of each clause or provision of this Agreement that is invalid, illegal, 

or unenforceable, there be added as a part of the Agreement a clause or provision as similar in 

terms to such invalid, illegal or unenforceable clause or provision as may be possible, legal, valid 

and enforceable. 

 

XVI.  LICENSES/CERTIFICATIONS 

 

Consultant warrants and certifies that Consultant and any other person designated to provide 

services hereunder has the requisite training, license and/or certification to provide said services, 

and meets all competence standards promulgated by all other authoritative bodies, as applicable 

to the services provided herein. 

 

XVII.  COMPLIANCE 

 

Consultant shall provide and perform all services required under this Agreement in compliance 

with all applicable federal, state and local laws, rules and regulations. 

 

 

XVIII.  NONWAIVER OF PERFORMANCE 

 

Unless otherwise specifically provided for in this Agreement, a waiver by either Party of a breach 

of any of the terms, conditions, covenants or guarantees of this Agreement shall not be construed 

or held to be a waiver of any succeeding or preceding breach of the same or any other term, 

condition, covenant or guarantee herein contained. Further, any failure of either Party to insist in 

any one or more cases upon the strict performance of any of the covenants of this Agreement, or 

to exercise any option herein contained, shall in no event be construed as a waiver or 

relinquishment for the future of such covenant or option. In fact, no waiver, change, modification 

or discharge by either Party hereto of any provision of this Agreement shall be deemed to have 

been made or shall be effective unless expressed in writing and signed by the Party to be charged. 

In case of City, such changes must be approved by the City Council, as described in Article XVI. 

Amendments. No act or omission by a Party shall in any manner impair or prejudice any right, 

power, privilege, or remedy available to that Party hereunder or by law or in equity, such rights, 

powers, privileges, or remedies to be always specifically preserved hereby.  
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XIX. LAW APPLICABLE 

 

19.1 THIS AGREEMENT SHALL BE CONSTRUED UNDER AND IN 

ACCORDANCE WITH THE LAWS OF THE STATE OF TEXAS AND ALL 

OBLIGATIONS OF THE PARTIES CREATED HEREUNDER ARE PERFORMABLE 

IN TRAVIS COUNTY, TEXAS. 

 

19.2  Venue for any legal action or proceeding brought or maintained, directly or 

indirectly, as a result of this Agreement shall be heard and determined in a court of competent 

jurisdiction in Travis County, Texas. 

 

XX.  LEGAL AUTHORITY 

 

The signer of this Agreement for Consultant represents, warrants, assures and guarantees that he 

has full legal authority to execute this Agreement on behalf of Consultant and to bind Consultant 

to all of the terms, conditions, provisions and obligations herein contained. 

 

XXI.  PARTIES BOUND 

 

This Agreement shall be binding on and inure to the benefit of the Parties hereto and their 

respective heirs, executors, administrators, legal representatives, and successors and assigns, 

except as otherwise expressly provided for herein. 

 

XXII. CAPTIONS 

 

The captions contained in this Agreement are for convenience of reference only, and in no way 

limit or enlarge the terms and/or conditions of this Agreement. 

 

XXIII. INCORPORATION OF EXHIBITS 

 

Each of the Exhibits listed below is an essential part of the Agreement, which governs the rights 

and duties of the Parties, and shall be incorporated herein for all purposes:  

 

Attachment 1 - Scope of Services, including Project Description/Scope of Services; Fee 

Summary for Professional Services and Proposed Project Schedule 

 

XXIV.  ENTIRE AGREEMENT 

 

This Agreement, together with its authorizing ordinance and its exhibits, if any, constitute the 

final and entire agreement between the Parties hereto and contain all of the terms and conditions 

agreed upon.  No other agreements, oral or otherwise, regarding the subject matter of this 

Agreement shall be deemed to exist or to bind the Parties hereto, unless same be in writing, dated 

subsequent to the date hereto, and duly executed by the Parties, in accordance with Article XIV. 

Amendments. 
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XXV.  MISCELLANEOUS CITY CODE PROVISIONS 

 

25.1 Representations and Warranties by Consultant. If Consultant is a corporation, 

partnership or a limited liability company, Consultant warrants, represents, covenants, and agrees 

that it is duly organized, validly existing and in good standing under the laws of the state of its 

incorporation or organization and is duly authorized and in good standing to conduct business in 

the State of Texas. 

25.2 Franchise Tax Certification. A corporate or limited liability company Consultant 

certifies that it is not currently delinquent in the payment of any Franchise Taxes due under 

Chapter 171 of the Texas Tax Code, or that the corporation or limited liability company is exempt 

from the payment of such taxes, or that the corporation or limited liability company is an out-of-

state corporation or limited liability company that is not subject to the Texas Franchise Tax, 

whichever is applicable.  

25.3 Eligibility Certification.  Consultant certifies that the individual or business entity 

named in the Agreement is not ineligible to receive payments under the Agreement and 

acknowledges that the Agreement may be terminated and payment withheld if this certification 

is inaccurate. 

25.4 Payment of Debt or Delinquency to the State or Political Subdivision of the 

State. Pursuant to Chapter 38, City of Pflugerville Code of Ordinances, Consultant agrees that 

any payments owing to Consultant under the Agreement may be applied directly toward any debt 

or delinquency that Consultant owes the City of Pflugerville, State of Texas or any political 

subdivision of the State of Texas regardless of when it arises, until such debt or delinquency is 

paid in full. 

25.5 Texas Family Code Child Support Certification.  Consultant certifies that they are 

not delinquent in child support obligations and therefore is not ineligible to receive payments 

under the Agreement and acknowledges that the Agreement may be terminated and payment may 

be withheld if this certification is inaccurate. 

25.6 Texas Government Code Mandatory Provision. The City of Pflugerville may not 

enter into a contract with a company for goods and services unless the contract contains a written 

verification from the company that it; (i) does not boycott Israel; (ii) will not boycott Israel during 

the term of the contract; (iii) does not boycott energy companies; (iv) will not boycott energy 

companies during the term of the contract; (v) does not have a practice, policy, guidance or 

directive that discriminates against a firearm entity or firearm trade association; and (vi) will not 

discriminate during the term of the contract against a firearm entity or firearm trade association 

(Texas Government Code, Chapter 2271.002; 2274.002).  

Company hereby verifies that it does not boycott Israel, and agrees that, during the term 

of this agreement, will not boycott Israel as this term is defined in the Texas Government Code, 

Section 808.001, as amended. Company hereby verifies that it does not boycott energy 

companies, and agrees that, during the term of this agreement, will not boycott energy companies 

as this term is defined in Texas Government Code, Section 809.001, as amended. Company 

hereby verifies that it does not have a practice, policy, guidance or directive that discriminates 

against a firearm entity or firearm trade association, and agrees that, during the term of this 

agreement, will not discriminate against a firearm entity or firearm trade association as those 

terms are defined in Texas Government Code, Section 2274.001, as amended.  
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Further, Company hereby certifies that it is not a company identified under Texas 

Government Code, Section 2252.152 as a company engaged in business with Iran, Sudan, or 

Foreign Terrorist Organizations. 

EXECUTED and AGREED to as of the dates indicated below. 

 

CITY OF 

PFLUGERVILLE 

  CONSULTANT 

LJA ENGINEERING, INC. 

 

 

   

(Signature)  (Signature) 

     

Printed Name:   Printed Name: Derek Bohls, PE 

 

Title: 

 
City Manager/Authorized 

Representative 

 

  

Title: 

 

 

Vice President 

 

Date: 

   

Date: 

 

 

 

 

 

 

 

 

 

APPROVED AS TO FORM: 

 

 

Charles E. Zech 

 Special Counsel 

 DENTON NAVARRO RODRIGUEZ BERNAL SANTEE & ZECH, P.C. 

 

 

2-23-2026
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ATTACHMENT 1 - Scope of Services 

 

 

SERVICES TO BE PROVIDED BY THE ENGINEER 

 

 

Roadway: Terrell Lane Extension 

City:  Pflugerville 

County: Travis 

Location:   TBD – Terrell Lane to Pfluger Farm Lane and/or E Pflugerville Pkwy;  

              E Pflugerville Pkwy to Pfennig Lane 

 

General Work Description: 

Analyze and evaluate three potential alignment alternatives for the Terrell Lane Extension 

project, connecting existing Terrell Lane to Pfluger Farm Lane and/or E Pflugerville Pkwy, 

and E Pflugerville Pkwy to Pfennig Lane. Prepare a Preliminary Engineering Report (PER) 

that documents the evaluation methodology, findings, and trade-offs, and provides a single 

recommended alignment selected by the consultant based on the technical analysis. The 

report is intended to support the City in making an informed decision on how, or whether, 

to proceed with the next phase of the project. 

 

Standards and Specifications 

Designs will be based on Texas Department of Transportation (TxDOT) Design Standards 

and Specifications including the TxMUTCD and supplemented by the City of Pflugerville 

Design Guide, specifications and standards where applicable.  

 

Task 1 – Data Collection 

 

Collect Field Data and obtain and review available data, including: 

• Travel to and from project location for field visit before beginning development of 

preliminary PER  

• Available GIS contours and aerial photography data 

  

 

Task 2 – Preliminary Hydraulics/Hydrology 

 

Prior to schematic design, provide a preliminary high-level assessment of the critical 

hydrologic and hydraulic components: 

 

Preliminary study of floodplain crossing locations will include: 

• Collect the latest FEMA model and data (2023 LOMR) for Wilbarger Creek 

• Run latest FEMA models to obtain existing conditions with 100- and 500-year peak 

flows near the potential floodplain crossings(s). The 500-year flow is assumed to 

roughly represent the 100-year flows, with Atlas 14 precipitation taken into 

account. (Future schematic and design analysis will incorporate Atlas 14 data, as 

part of a future scope project). 

• Identify location(s) for floodplain crossings. 

• Prepare exhibit illustrating locations of preliminary floodplain crossings. 
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Preliminary study of other culvert crossing locations will include: 

• Delineate overall drainage areas for the project, including identifying locations for 

other cross-culverts along the proposed new roadways. 

• Provide existing conditions drainage area maps for each outfall from the project 

area and/or each cross-drainage structure location. 

• Calculate existing and proposed conditions peak flows for cross-culverts in 

accordance with City of Pflugerville regulations. 

• Provide a comparison of existing vs. proposed condition runoff patterns at each 

outfall from the project area. 

• Prepare exhibit illustrating drainage areas and locations of preliminary culvert 

crossings. 
 

High-level sizing and cost estimating will include: 

• Estimate the size of potential bridges/bridge class culverts (BCC) at the floodplain 

crossings based on the 500-year effective flows (representative 100-year flows), 

velocity consistent with City drainage regulations, and the width of floodplains. 

• Perform high-level culvert sizing based on calculated peak flows and target 

velocities consistent with City drainage regulations. 

• Prepare a high-level opinion of probable costs based on estimated bridge and 

culvert sizing. 
 

A summary of preliminary hydrology/hydraulics will be included in the PER. 

  
 

Task 3 – Water Quality 

 

To inform the project water quality treatment options during preliminary engineering 

development, an assessment of water quality requirements will be conducted, including: 

• Review of current water quality requirements in the City of Pflugerville Engineering 

Design Manual 

• Communication with City of Pflugerville to confirm the findings 
 

 

 Task 4 – Preliminary Environmental Constraints Evaluation 
 

As part of the project planning process to inform the project alignment during preliminary 

schematic development, a natural resource desktop review to be conducted, including: 

• Desktop review of the U.S. Fish and Wildlife Service (USFWS) and the Texas Parks 

and Wildlife Department threatened and endangered species 

• Review of the likelihood of occurrence of endangered species to be found on the 

property using aerial photography 

• Review of the National Wetland Inventory, National Hydrography Dataset, and 

Federal Emergency Management Agency stream data to determine potential for 

jurisdictional waters 

• Hazardous materials database search for contamination concerns 

• An Environmental Constraints Technical Memorandum to be prepared documenting 

potential environmental resources or concerns identified, summarizing potential 

permitting requirements and/or opportunities for the project, and proposing design 

recommendations for avoidance and minimization of environmental impacts. 
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Task 5 – Traffic Study 

 

Consists of the following tasks: 

 

• Traffic Operational Analysis: 

o Conduct a traffic study for the proposed Terrell Lane. Traffic counts will be 

collected as documented below: 

 4-hours, 12-hour and 24-hour Turning Movement Counts (TMC) will 

be gathered at nearest intersections 

o Utilize “historical trend” and/or MPO’s TDM as relates to traffic growth.  

o Calculate forecasted volumes: 

 Obtain Base Year Volumes by collecting and processing existing 

traffic volumes. Sources are TxDOT STARS database, city, and vendor 

traffic data collection services.  

 Select Forecast Years: Typical forecast years include: 

• Base/Count Year (most recent data available) 

• Opening Year (when improvements are expected to open) 

• Design Year (usually 20 years beyond opening year) 

• Pavement Design Year (often 30 years from opening) 

 Determine Growth Rates: using linear regression on historical traffic 

counts and analysis of population forecasts. It’s often advisable to 

check multiple methods for consistency.  

 Apply Growth Rates to Existing Volumes to obtain forecasted year 

volume 

 Traffic Distribution 

 Project Peak Hour Volumes 

 Balance Volumes if needed   

  

o Traffic Operational Analysis will be performed for existing and future No 

Build and Build conditions. Traffic volumes for existing conditions will be 

based on collected traffic counts, and traffic volume projections will be 

developed for future conditions, AM and PM peak hours, based on expected 

growth rate and future developments (if any). 

  

o No more than three (3) alternatives will be analyzed. ICE (Intersection 

Control Evaluation) analysis will be conducted using CAP-X analysis for 

Build Year AM and PM peak hours, and SPICE spreadsheet for safety 

evaluation. 

  

• Traffic Signal Warrant Study: 

• Conduct traffic signal warrant study per City of Pflugerville requirements for the 

nearest intersections. 

 

• The traffic signal warrant study will be based on the existing traffic volume data 

from adjacent existing intersections, projected traffic, recorded accident history, 

and field observations and engineering judgment. 
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• The traffic volume projections, traffic operational study analysis, findings, traffic 

signal warrant analysis, and traffic count data, along with recommendations, will 

be summarized as sections in the Preliminary Engineering Report. A draft report 

will be submitted for review and comment. Upon receipt of client comments, the 

report will be revised as appropriate and submitted to the City of Pflugerville. 

Meeting with the City of Pflugerville is included in this scope to discuss findings 

and to potentially speed the review process. 

  

Notes: 

• The collection of the traffic data will be subcontracted and will be billed as a Direct 

Expense.  

• Traffic operational analysis will be performed for existing and future no build and 

build conditions. Synchro 11 will be used for Intersection operational analysis and 

SIDRA will be used for roundabout analysis. 

• Three (3) alternatives, five (5) analysis conditions (Existing, No Build, Build 

Alternative 1, Build Alternative 2, Build Alternative 3), two (2) analysis periods (AM 

and PM peak hours) are included in the scope. 

• Multi-modal analysis and Illumination Study are not included in the scope. 

  

 

Task 6 – Preliminary Utility Research 

 

Preliminary utility research will be conducted to determine what (if any) utilities could be 

affected by the project and list these in the PER. 

  

 

Task 7 – Constraints Maps 

 

This task consists of the following tasks: 

• Prepare three (3) preliminary different exhibits, showing three (3) alternative 

alignments for Terrell Lane and connection between E. Pflugerville Parkway and 

Pfennig Lane. 

• Prepare final constraints maps based on feedback from the City review of the 

preliminary constraints maps 

 

 

Task 8 – Preliminary Opinion of Probable Construction Cost 

 

Prepare Opinion of Probable Construction Cost (OPCC) for each of the three (3) alternative 

alignments: Terrell Lane to Pfluger Farm Lane and/or E Pflugerville Pkwy; E Pflugerville 

Pkwy to Pfennig Lane. 

 

• Prepare preliminary OPCC for review by City 

• Prepare final OPCC 
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Task 9 – Preliminary Engineering Report (PER) 

 

Prepare PER consisting of: 

• Summary of existing conditions 

• Preliminary hydrology/hydraulics 

• Water Quality findings 

• Preliminary environmental findings 

• Traffic findings 

• Preliminary utility findings 

• Constraints maps 

• Opinion of probable construction cost 

• A discussion on the merits of each of the three (3) alternative alignments, along with 

engineering recommendations on which route to select 

• The engineer is to submit a preliminary PER for city review. 

• The engineer is also to submit a final PER based on feedback from the City review 

 

 

Task 10 – Project Management/Meetings/Coordination 

 

Task related to Project Management and external coordination during the process of 

compiling the feasibility study. This includes: 

 

• Communication with the client, including calls and emails related to the feasibility 

study, not covered by other items in this scope document 

• Prepare agenda, travel to and from the City of Pflugerville meeting location, attend 

meeting, and prepare meeting minutes for monthly progress update meetings 

(assumed in person) 

• Prepare agenda, travel to and from the City of Pflugerville meeting location, attend 

meeting, and prepare meeting minutes for preliminary PER review meeting 

(assumed in person) 

• Travel to and from the project location for field visit before beginning development 

of preliminary PER (assumed on-site) 

• Public Involvement 

o Stakeholder Coordination  

 Coordinate with affected local agencies, the County’s consultants, 

and affected property owners as needed. 

 Prepare overall exhibits and maps of the project limits for 

stakeholder coordination meetings. 

o Public Meeting/Open House 

• Prepare exhibits and resources for public viewing 

• Prepare monthly invoices and progress reports (5 months assumed) 
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THIS PROPOSAL INCLUDES THE FOLLOWING DELIVERABLES: 

 

• Environmental Constraints Technical Memorandum 

• 3 (three) constraint maps for three (3) alignment alternatives: Terrell Lane to 

Pfluger Farm Lane and/or E Pflugerville Pkwy; E Pflugerville Pkwy to Pfennig Lane. 

o Deliverables due at preliminary submittal and final submittal 

• OPCC for three (3) alignment alternatives: Terrell Lane to Pfluger Farm Lane and/or 

E Pflugerville Pkwy; E Pflugerville Pkwy to Pfennig Lane. 

o Deliverables due at preliminary submittal and final submittal 

• Preliminary Engineering Report 

o Deliverables due at preliminary submittal and final submittal 

• In person meetings and site visit: 

o Monthly progress meetings 

o Preliminary submittal review meeting 

o Site visit 

o Traffic meeting with City of Pflugerville 

o Meetings are scoped as in-person meetings at the City of Pflugerville Public 

Works Office 

• Public involvement 

o Stakeholder Coordination 

o Public Meeting/Open House 

 

An Additional Services Request (ASR) will be prepared to define any additional tasks not 

listed above and specify the associated fees. 

 

EXCLUSIONS: 

The following items are not included in this work authorization: 

• RIGHT-OF-WAY (ROW) MAPPING 

• SURVEY SERVICES 

• GEOTECHNICAL SERVICES 

• UTILITY RELOCATION ESTIMATES 

• SCHEMATIC DESIGN 

• PLAN PREPARATION (PS&E) SERVICES 

• BRIDGE LAYOUTS 

• TRAFFIC CONTROL/CONSTRUCTION SEQUENCE 

 

 

 



 
 
 
REVISED City of Pflugerville Terrell Lane Extension, Env. Scope of Work, Feb. 3, 
2026 
 
ATTN: Riley Sladek, LJA Engineering | 2700 La Frontera Blvd, Suite 200 | Round 
Rock, TX 78681 
______________________________________________________________________________ 
 
REVISED. This scope has been revised to include an extension Pfluger Farm Lane from 
East Pflugerville Parkway south to Pfennig Lane. aci environmental will execute the 
following tasks under this scope of work for the Terrell Lane Extension project in 
Pflugerville, Texas. This scope will review three alternate alignments north of Pflugerville 
Parkway and include review of the Pfluger Farm Lane connection south of Pflugerville 
Parkway to Pfennig Lane. The revised study area was provided to aci env. by LJA on 
January 29th via email.  
 
A 50-foot buffer around these alignments will be reviewed and will collectively be known 
as the “Study Area”. The purpose of this study is to evaluate all possible conceptual 
alignment options and identify a recommended alternative based on environmental 
considerations. The following tasks are mutually dependent and scoped accordingly. 
This scope estimate is good for 90 days. 
 
Task 1: Desktop Environmental Constraints Review 
aci environmental will conduct a desktop review of the City of Pflugerville Terrell Lane 
Extension project (study area) provided by LJA Engineering. The desktop review will 
include dataset reviews of:  

• potential jurisdictional waters/wetlands,  
• hazardous materials,  
• endangered species, and  
• cultural resources.  

 
The findings of the review will be compiled into a desktop environmental constraints 
report and provided to LJA Engineering. The environmental report will include 
comparative analysis of the alternatives provided.  
 
aci environmental will also provide LJA Engineering any pertinent constraints located in 
digital format (GIS shapefile or Google Earth KMZ) so that LJA Engineering can 
incorporate the locations into their preliminary route development. This task includes 

1001 Mopac Circle
Austin, TX 78746



one round of comments from the project team. Following the comment response, a 
finalized digital copy (PDF format) of the report will be submitted to the Client. This 
scope does not include field investigations, cultural resource archival research or 
consultation with regulatory agencies. 
 
Cost of Task 1: $7,500.00 
 
Task 2: Project Coordination and Management 
aci environmental will coordinate with the Client and project engineer throughout the 
environmental process. Coordination includes phone and email conversations, monthly 
status reports and one meeting. Task 2 is anticipated for 3 months.  
 
Cost of Task 2: $2,000.00 
 
Cost of Tasks 1 – 2: $9,500.00 

    

       



ATTACHMENT 1 - Fee Schedule - LJA

LJA Engineering, Inc.   

Terrell Lane Extension

TASK DESCRIPTION
Project

Manager

Quality 

Manager

Senior

Engineer

Project 

Engineer

Engineer-In- 

Training

Senior 

Engineer Tech 

CADD 

Operator

Admin/

Clerical
TOTAL HRS.

 TOTAL LABOR HRS. & 

COSTS 

Task 1 - Data Collection

Collect Field Data

Field Visit 2 2 2 6 $1,240.00

Compile and review available files and data 2 2 2 4 8 4 22 $4,200.00

HOURS SUB-TOTALS 4 2 2 6 10 4 0 0 28

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $1,040.00 $520.00 $480.00 $1,260.00 $1,500.00 $640.00 $0.00 $0.00 $5,440.00

SUBTOTAL TASK 1 $1,040.00 $520.00 $480.00 $1,260.00 $1,500.00 $640.00 $0.00 $0.00 $5,440.00

Task 2 - Preliminary Hydraulics/Hydrology

Preliminary Floodplain Crossing Locations

Collect latest models and run existing flows 1 1 4 8 14 $2,560.00

Identify floodplain crossing locations & prepare exhibit 1 1 4 8 8 22 $3,680.00

Preliminary Culvert Crossing Locations

Delineate DAs and identify culvert crossing locations 1 1 4 8 14 $2,560.00

Calculate existing and proposed peak flows 1 1 4 8 14 $2,560.00

Prepare exhibit with DAs and culvert locations 1 1 4 8 8 22 $3,680.00

Drainage Sizing and Cost Estimate

Estimate bridge and BCC sizing 1 1 4 8 14 $2,560.00

Develop preliminary culvert sizing 1 1 4 8 14 $2,560.00

Prepare cost estimate of drainage items 2 2 4 8 16 $3,080.00

HOURS SUB-TOTALS 9 9 0 32 64 0 16 0 130

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $2,340.00 $2,340.00 $0.00 $6,720.00 $9,600.00 $0.00 $2,240.00 $0.00 23,240.00$                   

SUBTOTAL TASK 2 $2,340.00 $2,340.00 $0.00 $6,720.00 $9,600.00 $0.00 $2,240.00 $0.00 23,240.00$                   

Task 3 - Water Quality

Water Quality Assessment

Review current City WQ requirements 2 1 2 8 8 21 $4,140.00

Discuss WQ requirement findings with City 2 2 4 $1,000.00

HOURS SUB-TOTALS 4 1 4 8 8 0 0 0 25

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $1,040.00 $260.00 $960.00 $1,680.00 $1,200.00 $0.00 $0.00 $0.00 $5,140.00

SUBTOTAL TASK 3 $1,040.00 $260.00 $960.00 $1,680.00 $1,200.00 $0.00 $0.00 $0.00 $5,140.00

Task 4 - Preliminary Environmental Constraints Evaluation

Desktop Review (See ACI Fee)

SUBTOTAL TASK 4 $9,500.00



ATTACHMENT 1 - Fee Schedule - LJA

LJA Engineering, Inc.   

Terrell Lane Extension

TASK DESCRIPTION
Project

Manager

Quality 

Manager

Senior

Engineer

Project 

Engineer

Engineer-In- 

Training

Senior 

Engineer Tech 

CADD 

Operator

Admin/

Clerical
TOTAL HRS.

 TOTAL LABOR HRS. & 

COSTS 

Task 5 - Traffic Study

Traffic Counts (see CJ Hensch fee) $7,200.00

Ultimate Land Use Calculations & Assumptions 1 4 16 21 $3,500.00

Traffic Volume Forecast 1 8 8 17 $3,140.00

Trip Generation 1 4 4 9 $1,700.00

Trip Distribution 1 14 14 29 $5,300.00

Traffic Operational Analysis (3 Alternatives) (8 Intersections)

Traffic Operation Analysis for Exising, Future No Build, and Build Conditions 1 10 28 44 83 $15,140.00

Proposed Roadway Segment Capacity 1 4 20 20 45 $8,420.00

Traffic Signal Warrant Analysis 1 2 18 26 47 $8,420.00

HOURS SUB-TOTALS 7 0 16 96 132 0 0 0 251

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $1,820.00 $0.00 $3,840.00 $20,160.00 $19,800.00 $0.00 $0.00 $0.00 $45,620.00

$7,200.00

SUBTOTAL TASK 5 $1,820.00 $0.00 $3,840.00 $20,160.00 $19,800.00 $0.00 $0.00 $0.00 $52,820.00

Task 6 - Preliminary Utility Research

Research and provide affected utility list 2 2 4 16 24 $4,240.00

HOURS SUB-TOTALS 2 0 2 4 16 0 0 0 24

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $520.00 $0.00 $480.00 $840.00 $2,400.00 $0.00 $0.00 $0.00 $4,240.00

SUBTOTAL TASK 6 $520.00 $0.00 $480.00 $840.00 $2,400.00 $0.00 $0.00 $0.00 $4,240.00

Task 7 - Constraints Maps

Develop 3 preliminary exhibits for the 3 alternatives 4 8 16 4 16 48 $8,400.00

Develop 3 final exhibits for the 3 alternatives 4 8 16 4 16 48 $8,400.00

HOURS SUB-TOTALS 8 16 0 0 32 8 32 0 96

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $2,080.00 $4,160.00 $0.00 $0.00 $4,800.00 $1,280.00 $4,480.00 $0.00 $16,800.00

SUBTOTAL TASK 7 $2,080.00 $4,160.00 $0.00 $0.00 $4,800.00 $1,280.00 $4,480.00 $0.00 $16,800.00

Task 8 - Preliminary Opinion of Probable Construction Cost

Prepare preliminary OPCC for 3 alternatives 4 4 4 8 16 36 $7,120.00

Prepare final OPCC for 3 alternatives 2 2 2 4 8 18 $3,560.00

HOURS SUB-TOTALS 6 6 6 12 24 0 0 0 54

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $1,560.00 $1,560.00 $1,440.00 $2,520.00 $3,600.00 $0.00 $0.00 $0.00 $10,680.00

SUBTOTAL TASK 8 $1,560.00 $1,560.00 $1,440.00 $2,520.00 $3,600.00 $0.00 $0.00 $0.00 $10,680.00



ATTACHMENT 1 - Fee Schedule - LJA

LJA Engineering, Inc.   

Terrell Lane Extension

TASK DESCRIPTION
Project

Manager

Quality 

Manager

Senior

Engineer

Project 

Engineer

Engineer-In- 

Training

Senior 

Engineer Tech 

CADD 

Operator

Admin/

Clerical
TOTAL HRS.

 TOTAL LABOR HRS. & 

COSTS 

Task 9 - Preliminary Engineering Report (PER)

Compile results into preliminary PER 4 8 4 16 24 16 72 $12,400.00

Engineering recommendation on alternative 4 2 2 8 $2,040.00

Develop final PER based on City comments 2 4 2 8 12 4 32 $5,860.00

HOURS SUB-TOTALS 10 14 8 24 36 0 0 20 112

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $2,600.00 $3,640.00 $1,920.00 $5,040.00 $5,400.00 $0.00 $0.00 $1,700.00 $20,300.00

SUBTOTAL TASK 9 $2,600.00 $3,640.00 $1,920.00 $5,040.00 $5,400.00 $0.00 $0.00 $1,700.00 $20,300.00

Task 10 - Project Management/Meetings/Coordination

Communication with City (calls, emails, etc.) 20 20 40 $9,400.00

Monthly in-person meetings with City (agendas, meeting minutes) 5 5 5 5 5 25 $4,725.00

In-person preliminary PER review meeting with City 3 3 3 3 12 $2,580.00

Public Involvement 0 $0.00

Stakeholder Coordination (2 meetings assumed) 2 2 2 6 $1,240.00

Public Meeting/Open House (1 meeting assumed) 5 5 5 15 $3,100.00

Prepare exhibits and resources for meetings 4 8 16 16 4 48 $7,700.00

Prepare monthly invoices and progress reports (5 months assumed) 5 5 $425.00

HOURS SUB-TOTALS 39 0 8 43 31 0 16 14 151

CONTRACT RATE PER HOUR $260.00 $260.00 $240.00 $210.00 $150.00 $160.00 $140.00 $85.00

TOTAL LABOR COSTS $10,140.00 $0.00 $1,920.00 $9,030.00 $4,650.00 $0.00 $2,240.00 $1,190.00 $29,170.00

SUBTOTAL TASK 10 $10,140.00 $0.00 $1,920.00 $9,030.00 $4,650.00 $0.00 $2,240.00 $1,190.00 $29,170.00

GRAND TOTAL $23,140.00 $12,480.00 $11,040.00 $47,250.00 $52,950.00 $1,920.00 $8,960.00 $2,890.00 $177,330.00



ID Task Name Duration Start Finish % 
Complete

1 Terrell Lane Extension PER 151 days 3/10/26 8/7/26 0%

2 NTP 0 days 3/10/26 3/10/26 0%

3 Task 1. Data  Collection 30 days 3/10/26 4/8/26 0%

4 Field Visit 0 days 3/12/26 3/12/26 0%

5 Collect Data, Review Design Criteria, Files 30 days 3/10/26 4/8/26 0%

6 Task 2. Preliminary Hydraulics/Hydrology 58 days 4/9/26 6/5/26 0%

7 Models, calcs, sizing, exhibits 58 days 4/9/26 6/5/26 0%

8 Task 3. Water Quality 58 days 4/9/26 6/5/26 0%

9 Review requirements 58 days 4/9/26 6/5/26 0%

10 Task 4. Preliminary Environmental 58 days 4/9/26 6/5/26 0%

11 Desktop Review and Report 58 days 4/9/26 6/5/26 0%

12 Task 5. Traffic Study 88 days 3/10/26 6/5/26 0%

13 Traffic Counts 30 days 3/10/26 4/8/26 0%

14 Traffic Operational Analysis 58 days 4/9/26 6/5/26 0%

15 Traffic Signal Warrant Analysis 58 days 4/9/26 6/5/26 0%

16 Task 6. Preliminary Utility Research 30 days 6/6/26 7/5/26 0%

17 Develop Existing Utility List 30 days 6/6/26 7/5/26 0%

18 Task 7. Constraints Map 121 days 4/9/26 8/7/26 0%

19 3 Alternative Alignment Exhibits - Draft 58 days 4/9/26 6/5/26 0%

20 3 Alternative Alignment Exhibits - Final 42 days 6/27/26 8/7/26 0%

21 Task 8. Preliminary OPCC 121 days 4/9/26 8/7/26 0%

22 Construction Cost Estimate for 3 Alternative Alignments - Draft 58 days 4/9/26 6/5/26 0%

23 Construction Cost Estimate for 3 Alternative Alignments - Final 42 days 6/27/26 8/7/26 0%

24 Task 9. Preliminary Engineering Report 121 days 4/9/26 8/7/26 0%

25 Compile Draft PER 58 days 4/9/26 6/5/26 0%

26 Submit PER - Draft 0 days 6/5/26 6/5/26 0%

27 City Review/Discussions 21 days 6/6/26 6/26/26 0%

28 Address Comments and Compile Final PER 42 days 6/27/26 8/7/26 0%

29 Submit PER - Final 0 days 8/7/26 8/7/26 0%

30 Task 10. Project Management/Meetings/Coordination 151 days 3/10/26 8/7/26 0%

31 City Meetings/Communication 151 days 3/10/26 8/7/26 0%

32 Public Involvement 21 days 6/6/26 6/26/26 0%
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