



fun abounds, inc.
 114 Venice
 Sugar Land, TX. 77478
 855-226-8637 phone
 281-265-0043 Fax
 Leigh Walden, President
 lwalden@fabplaygrounds.com
 www.fabplaygrounds.com

Estimate

Date	Estimate #
6/11/2025	12727

Mike Giehl, VP of Sales
 Austin, San Antonio and
 surrounding areas
 mike@fabplaygrounds.com
 512-636-8260

We are pleased to provide this estimate for

City of Pflugerville
 100 East Main Street
 Pflugerville, TX 78691

Ship to:

Mountain Trail
 Concrete Path

Rep	Terms	Project
MG	Due upon compl...	Mountain Trail C...

Item	Description	Qty	Rate	Total
Concrete	BuyBoard 679-22 Construction Work Installation of new concrete sidewalk (main trail) - includes: - approx 2,000' length and 10' Wide - 20,000 SF total area - will use existing concrete curb	1	233,000.00	233,000.00
Concrete	Installation of new concrete sidewalk (extension between homes) - includes: - 200' length and 9' wide - 1,800 SF total area - no curb	1	20,970.00	20,970.00
Excavation	Site Prep - Excavate & Dispose in areas where new sidewalk is going Subtotal of Construction Work	1	51,251.00	51,251.00 305,221.00
Discount	Discount		-21,365.00	-21,365.00

Thank you for allowing us to submit this proposal.

Subtotal

PLEASE NOTE: Order will be placed upon receipt of signed quote or purchase order, color selections, and down payment.

Sales Tax..

Thank you! We appreciate the opportunity to earn your business!

Total

City of Houston WBE
 (Women's Business Enterprise)
 Certificate #20-2-11596

Signature

We are proud of a job well done and may spotlight your project on our social media. If we do not have your permission to do so, please notify us. Thank you!



fun abunds, inc.
 114 Venice
 Sugar Land, TX. 77478
 855-226-8637 phone
 281-265-0043 Fax
 Leigh Walden, President
 lwalden@fabplaygrounds.com
 www.fabplaygrounds.com

Estimate

Date	Estimate #
6/11/2025	12727

Mike Giehl, VP of Sales
 Austin, San Antonio and
 surrounding areas
 mike@fabplaygrounds.com
 512-636-8260

We are pleased to provide this estimate for

City of Pflugerville
 100 East Main Street
 Pflugerville, TX 78691

Ship to:

Mountain Trail
 Concrete Path

Rep

Terms

Project

MG

Due upon compl...

Mountain Trail C...

Item	Description	Qty	Rate	Total
Note	Pricing is for the above listed equipment only, and does not include additional insured addendum, additional insurance, storage, security, or any applicable taxes, bonds, additional insurance or permits. Orders canceled after an order has been received, a minimum of 5% restocking to full replacement pricing of item will be required. Price valid for 30 days.		0.00	0.00
Force Majeure	No Party to this Agreement shall be responsible for any delays or failure to perform any obligation under this Agreement due to acts of God, outbreaks, epidemic/pandemic or the spreading of disease, contagion, strikes, or other disturbances, including, without limitation, war, insurrection, embargoes, governmental restrictions, acts of governments or governmental authorities, and any other cause beyond the control of such party. During an event of force majeure, the Parties' duty to perform obligations shall be re-assessed.		0.00	0.00

Thank you for allowing us to submit this proposal.

Subtotal

PLEASE NOTE: Order will be placed upon receipt of signed quote or purchase order, color selections, and down payment.

Thank you! We appreciate the opportunity to earn your business!

Sales Tax..

Total

City of Houston WBE
 (Women's Business Enterprise)
 Certificate #20-2-11596

Signature

We are proud of a job well done and may spotlight your project on our social media. If we do not have your permission to do so, please notify us. Thank you!



fun abounds, inc.
 114 Venice
 Sugar Land, TX. 77478
 855-226-8637 phone
 281-265-0043 Fax
 Leigh Walden, President
 lwalden@fabplaygrounds.com
 www.fabplaygrounds.com

Estimate

Date	Estimate #
6/11/2025	12727

Mike Giehl, VP of Sales
 Austin, San Antonio and
 surrounding areas
 mike@fabplaygrounds.com
 512-636-8260

We are pleased to provide this estimate for

City of Pflugerville
 100 East Main Street
 Pflugerville, TX 78691

Ship to:

Mountain Trail
 Concrete Path

Rep

Terms

Project

MG

Due upon compl...

Mountain Trail C...

Item	Description	Qty	Rate	Total
Schedule	There are times due to weather or unforeseen circumstances that we might have to reschedule. In an effort to provide excellent customer service we will notify you should rescheduling be necessary. We appreciate your understanding as we pride ourselves on providing attention and detail to every project.		0.00	0.00
Rock Clause	In the event, we run into excessive rock, we will partner with you as to how to best handle the situation. There may be an additional charge.		0.00	0.00
Nondisclosed u...	We make every effort to ensure that we are working in areas free of utilities. In the event an object is disturbed or damaged and the client has failed to make us aware of their utilities it will be the Client's responsibility. We HIGHLY recommend a private locate service scan the site BEFORE we arrive on site.		0.00	0.00
Site Access	If site access is restricted in any way there could be an additional charge.		0.00	0.00
Finance Charge	Accounts not paid within 30 days of the date of the invoice are subject to a 1.5% finance charge.		0.00	0.00

Thank you for allowing us to submit this proposal.

Subtotal

PLEASE NOTE: Order will be placed upon receipt of signed quote or purchase order, color selections, and down payment.

Thank you! We appreciate the opportunity to earn your business!

Sales Tax..

Total

City of Houston WBE
 (Women's Business Enterprise)
 Certificate #20-2-11596

Signature

We are proud of a job well done and may spotlight your project on our social media. If we do not have your permission to do so, please notify us. Thank you!



fun abounds, inc.
 114 Venice
 Sugar Land, TX. 77478
 855-226-8637 phone
 281-265-0043 Fax
 Leigh Walden, President
 lwalden@fabplaygrounds.com
 www.fabplaygrounds.com

Estimate

Date	Estimate #
6/11/2025	12727

Mike Giehl, VP of Sales
 Austin, San Antonio and
 surrounding areas
 mike@fabplaygrounds.com
 512-636-8260

We are pleased to provide this estimate for

City of Pflugerville
 100 East Main Street
 Pflugerville, TX 78691

Ship to:

Mountain Trail
 Concrete Path

Rep

Terms

Project

MG

Due upon compl...

Mountain Trail C...

Item	Description	Qty	Rate	Total
Credit Cards	Payments made with credit cards will require an additional 3.10% service fee.		0.00	0.00
HUB Certificate	Certificate/VID Number: 1364766562200 File/Vendor Number: 496631 Approval Date: 14-FEB-2023 Scheduled Expiration Date: 28-FEB-2026		0.00	0.00

Thank you for allowing us to submit this proposal.

Subtotal \$283,856.00

PLEASE NOTE: Order will be placed upon receipt of signed quote or purchase order, color selections, and down payment.

Thank you! We appreciate the opportunity to earn your business!

Sales Tax.. \$0.00

Total \$283,856.00

City of Houston WBE
 (Women's Business Enterprise)
 Certificate #20-2-11596

Signature _____

We are proud of a job well done and may spotlight your project on our social media. If we do not have your permission to do so, please notify us. Thank you!