

**City of Pflugerville**  
**Pflugerville Community Library Building Expansion**  
**H. R. GRAY PROPOSAL**  
**OWNERS REPRESENTATIVE SERVICES**

TASK NO.	WORK TASK			Construction Manager Scott Swiderski, P.E. Andy Siefker		TOTAL LABOR HRS. & COSTS
	<b>CONSTRUCTION PHASE</b>					
	Additional Construction Phase (January 2013 - April 2013)					
1.1A	Resident Project Representative (40 hrs per week for 15 weeks)			600		600
						0
						0
						0
						0
						0
	<b>HOURS SUB-TOTALS</b>	0	0	600	0	<b>600</b>
	<b>HOURLY RATE (includes overhead and profit)</b>	\$90.00	\$90.00	\$90.00	\$90.00	
	<b>TOTAL</b>	\$0.00	\$0.00	\$54,000.00	\$0.00	<b>\$54,000.00</b>
	<b>Additional CONSTRUCTION PHASE SERVICES</b>					<b>\$54,000.00</b>